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Addendum No. 3 

This Addendum No. 3 shall be part of the Request for Proposals for Puerto Rico Electric Power Thermal 
Generation Facilities (the “RFP”) issued by the Puerto Rico Public-Private Partnerships Authority on 
November 10, 2020, as amended and supplemented. Capitalized terms not defined herein shall have the 
meaning set forth in the RFP. 

The purpose of this Addendum No. 3 is to replace the original RFP, as amended and supplemented, with 
an Amended and Restated RFP (the “Amended and Restated RFP”). The Amended and Restated RFP 
reflects the original RFP as amended and supplemented by: 

• Addendum No. 1 to the RFP, issued on March 9, 2021; and 

• Addendum No. 2 to the RFP, issued on July 24, 2021. 

In addition, the Amended and Restated RFP includes revised proposal submission instructions inviting 
Proponents to submit Binding Proposals that include up to three (3) sub-proposals: one proposal for the 
entire Legacy Generation Asset system and two additional proposals for the other bundles of selected 
Legacy Generation Assets described in the Amended and Restated RFP. The Amended and Restated 
RFP also includes the Evaluation Criteria, the Binding Proposal Forms, revisions to the timeline and to 
the Proposal Submission Deadline and certain other non-material revisions to the original RFP. 
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This confidential RFP (as defined below) is prepared for informational purposes only. It is being delivered to a 
limited number of Proponents (as defined below) who may be interested in pursuing a potential transaction as 
further described herein. This RFP does not purport to be all-inclusive or to contain all the information that a 
Proponent may desire in investigating the potential transaction. By accepting this RFP, the recipient agrees (i) to 
keep confidential the information contained herein or made available in connection with any further exploration of 
the potential transaction and (ii) that such information will only be used for the purposes set forth herein. No 
express or implied warranty is given by the Puerto Rico Public-Private Partnerships Authority or any other 
agency or instrumentality of the Government of Puerto Rico as to the accuracy or completeness of the 
information contained herein or otherwise made available in connection with the Project (as defined below). 
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1. Overview of RFP and PPP Process 

1.1 Introduction 

The Puerto Rico Public-Private Partnerships Authority (the “Authority”) and the Puerto Rico Electric Power 
Authority (“PREPA”) thank you for your interest in the transformation of Puerto Rico’s electric power generation 
system. This confidential request for proposals (“RFP”) is an important milestone in this critical process for the 
people of Puerto Rico.  

The Authority, in collaboration with PREPA, is issuing this RFP to the private sector companies and the 
consortia that (i) were selected to participate in the RFP stage by the Partnership Committee established for this 
Project (as defined below) by the board of directors of the Authority (the “Partnership Committee”) and (ii) have 
executed a confidentiality agreement with the Authority (the “Confidentiality Agreement”) (each such party, a 
“Proponent”). 

The purpose of this RFP is to invite Proponents to prepare and submit proposals (“Binding Proposals”) to 
manage, operate, maintain, manage fuel supply for, and decommission, where applicable, certain base-load 
generation plants and gas turbine peaking plants (the “Legacy Generation Assets”) located throughout the 
island of Puerto Rico (the “Project”) pursuant to a long-term public-private partnership contract (the “O&M 
Agreement”) with a term tied to the remaining useful lives of the Legacy Generation Assets. The Authority 
intends to award the O&M Agreement to one (1) or more Proponents who submit compliant Binding Proposals 
and are selected in accordance with the process set forth in this RFP (each such Proponent, a “Selected 
Proponent” or a “Generation Operator”). Proponents are expected to submit their Binding Proposal(s) based 
on a form of the O&M Agreement to be provided under a separate distribution.  

The Project is intended to achieve the following objectives for the Legacy Generation Assets: 

⚫ introduce private sector operational expertise; 

⚫ increase the safety, reliability, resiliency, power quality and efficiency of Puerto Rico’s Legacy 
Generation Asset operations; 

⚫ facilitate Puerto Rico’s transition to PREPA’s “Vision for the Future of Power in Puerto Rico”, as 
described in the 2019 IRP and the IRP Final Resolution and Order (each as defined herein); 

⚫ demonstrate operational excellence in electric generation facilities (some of which may be 
decommissioned in the future) consistent with good industry practices, including improved reliability and 
availability, safety and greater compliance with environmental and other applicable regulatory 
requirements; and 

⚫ increase cost efficiency while achieving the aforementioned operational objectives in coordination with 
the T&D Operator (as defined herein).  

1.2 Available Documents 

This RFP summarizes and refers to other documents, including those listed below, which are or will be available 
in the electronic data room managed by the Authority and its advisors (the “Data Room”) and to which 
Proponents will be granted access: 

⚫ a confidential information memorandum (the “CIM”);  

⚫ a financial model; 
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⚫ a white paper on the electric sector regulatory framework; 

⚫ a white paper on environmental compliance issues; 

⚫ a white paper on labor considerations; and 

⚫ a white paper on PREPA’s voluntary bankruptcy process under PROMESA (as defined below) (the 
“Title III Process”). 

Proponents are expected to review the documents summarized and referred to in this RFP for further 
background on the Project and the legal framework pursuant to which it will be executed.  The summaries and 
references in this RFP are intended for convenience only.  

Each Proponent (and Team Member, if applicable) will be asked to certify that it has carefully reviewed the RFP 
and the documents listed above by completing and submitting the certifications included in Annex A (Form of 
Proponent and Team Member Certification), as part of its submission of BINDING PROPOSAL FORM 1.11 
(Other Required Forms and Certifications).   

1.3 Key Milestones 

The following timeline summarizes certain key milestones in the RFP Process (as defined below), which are 
described in more detail in Section 3 (Description of RFP Process) of this RFP: 

Milestones Target Dates 

RFP Issued and Data Room access granted November 10, 2020 

Period for diligence and Q&A process Ongoing through November 
2021 

Distribution of initial draft of O&M Agreement March 9, 2021 

Proponents provide comments on initial draft of O&M Agreement April 14, 2021 

O&M Contract discussions with proponents April 25-May 8, 2021 

Virtual Management Presentations  April 2021 

Distribution of revised draft of O&M Contract  July 24, 2021 

Site Visits  September 2021 

In-person meetings with Proponents Week of October 18, 2021 

Distribution of revised RFP including instructions to Proponents on 
submitting Binding Proposals 

Week of November 1, 2021 

Distribution of revised O&M Contract Week of November 8, 2021 

O&M Contract Discussions with Proponents Week of November 15, 2021 

Binding Proposal Submission Deadline  December 9, 2021 

Proponent presentation of Binding Proposal to Partnership Committee Week of December 13, 2021 

Notification of Selected Proponent January 2022 

 

The timeline of RFP key milestones provided above is included for illustrative purposes only. Target dates and 
deadlines are subject to modification. Additional information regarding key dates and deadlines will be provided 
through the issuance of addenda to this RFP. As indicated in Section 4.4 (Addenda to RFP) of this RFP, each 
Proponent is responsible for periodically reviewing the PowerAdvocate© website’s Messaging Tab for regular 
updates to the RFP timeline and other important information. 
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The Authority encourages Proponents to continue to review the Data Room and submit RFC’s via the 
Messaging Tab in PowerAdvocate. Any RFCs submitted will continue to be answered and posted on a rolling 
basis. 
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1.4 Definitions 

For purposes of this RFP, the following defined terms will have the meanings used in the sections indicated 
below. 

Term Section  Term Section 

AAFAF 1.5  Legacy Generation Assets 1.1 

Act 17 2.3  Management Presentations 3.2 

Act 29 1.5  MATS 2.2 

Act 57 2.3  Mobilization Plan 4.1.4 

Act 120 1.5  O&M Agreement 1.1 

Authority 1.1  Operator Recruitment and Staffing Plan 4.1 

Bid Security 4.1  Partnership Committee 1.1 

Binding Proposals Error! 
Reference 
source not 

found. 

 PPP 1.5 

Binding Proposal Forms 4.1  PREPA 1.1 

Bundle 1 2.10  PREPA Organic Act 2.4 

Bundle 2 2.10  Project 1.1 

Bundle 3 2.10  PROMESA 2.8 

CIM 1.2  Proponent 1.1 

Claim 5.10  Regulation  1.5 

Committee Report 1.5  Related 5.2 

Confidentiality Agreement 1.1  Revenue Procedure 5.1 

Conflict of Interest 5.7  Restricted Parties  5.3 

Control 5.2  RFC 3.1 

Data Room 1.2  RFP 1.1 

Due Diligence Q&A Log 3.3  RFP Process 1.5 

Energy Bureau 2.3  RFQ Process 1.5 

Energy Compliance Certificate 3.5  San Juan Unit 5 2.2 

EPA 2.2  San Juan Unit 6 2.2 

Ethics Guidelines 5.3  Selected Proponent 1.1 

FOMB 2.8  Submission Deadline 3.1 

GenCo 2.4  T&D 1.1 

Generation Operator 1.1  T&D Operator 2.1 

GridCo 2.4  T&D Transformation 2.1 

GridCo-GenCo Operations Agreement 2.7  T&D O&M Agreement 2.1 

Government 1.5  Team Member 5.2 

Government Fiscal Plan 5.1  Title III Court 2.8 

IRP 2.3  Title III Process 1.2 

IRP Final Resolution and Order 2.3    

 

1.5 Legal Authority 

The Authority was created pursuant to the Public-Private Partnership Authority Act, Act No. 29-2009, as 
amended (“Act 29”), as a public corporation of the Government of Puerto Rico (the “Government”), affiliated 
with the Puerto Rico Fiscal Agency and Financial Advisory Authority (known by its Spanish acronym “AAFAF”). 
The Authority is designated as the sole government entity authorized and responsible for implementing the 
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Government’s public policy on Public-Private Partnerships (each, a “PPP”) and for determining the functions, 
services or facilities for which PPPs are to be established.  

For each proposed PPP project, the Authority must establish a Partnership Committee, as provided in Act 29, 
responsible for, among other things: (i) qualifying, evaluating and selecting each proposed PPP; (ii) establishing 
the terms and conditions of the contract to implement the PPP project as a result of the process described in the 
Request for Qualifications for this Project (the “RFQ Process”) and the process described in this RFP (the “RFP 
Process”); and (iii) preparing a report on the procedures followed and the reasons for selecting a particular 
Binding Proposal (the “Committee Report”). 

The transaction to be consummated pursuant to this RFP constitutes a "PREPA Transaction” (as defined in the 
Puerto Rico Electric System Transformation Act, Act No. 120-2018, as amended (“Act 120”)) subject to Act 120 
and the proposed Regulation for the Procurement, Evaluation, Selection, Negotiation and Award of Partnership 
Contracts and Sale Contracts for the Transformation of the Electric System under Act No. 120-2018, as 
amended (the “Regulation”). 

Proponents should note that the Partnership Committee has been vested with the authority to negotiate 
the terms of the O&M Agreement. PREPA has been vested with the authority to execute the O&M 
Agreement negotiated by the Partnership Committee with a Proponent, subject to the approvals set forth 
in Section 3.5 (O&M Agreement Approval Process) of this RFP.  
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2. Project Summary 

2.1 Transformation of the Electric System 

The Project is part of the Government’s mission to transform Puerto Rico’s electric system into a modern, 
sustainable, affordable, resilient and reliable system, pursuant to Act 120. In particular, the Government seeks to 
transform Puerto Rico’s electric system by implementing solutions that: 

⚫ are cost-effective and forward-looking; 

⚫ are resilient and built in accordance with codes, specifications and standards consistent with mainland 
U.S. electric utilities and Puerto Rico’s codes and specifications (whichever is more restrictive); 

⚫ harness innovative thinking and best practices from around the world; and 

⚫ contribute to greater economic development, revitalization and growth of Puerto Rico (in alignment with 
broader Government efforts to achieve fiscal and economic stability). 

On January 22, 2018, the Government announced its intent to transform and modernize the electric system 
through private ownership, management or operation of PREPA’s assets. PREPA had suffered years of 
underinvestment and substandard management, resulting in a dated and fragile electric system facing significant 
operational, reliability and financial challenges that were exacerbated by Hurricane Irma and Hurricane Maria in 
September 2017 and by the earthquakes in December 2019, January 2020 and May 2020.  

On June 20, 2018, Act 120 was signed into law, with the stated goal of transforming Puerto Rico’s energy 
system into a modern, sustainable, reliable, efficient, cost-effective and resilient system. Act 120 provides the 
legal framework through which the Authority will determine the PREPA services and facilities that will be subject 
to PPPs and the PREPA generation assets that may be sold, transferred, or newly constructed subject to a PPP 
as “PREPA Transactions” (as defined in Act 120). 

PREPA’s transformation process began with the Authority’s issuance of a Request for Qualifications for the 
management and operation of Puerto Rico’s electric power transmission and distribution (“T&D”) system 
pursuant to a long-term contract (the “T&D Transformation”). The Authority undertook a robust, competitive 
and transparent RFP Process to select a proponent, finalize a PPP contract and obtain all of the required 
regulatory approvals for the T&D Transformation.  

On June 22, 2020, the Authority announced that PREPA had entered into a 15-year operation and maintenance 
agreement (the “T&D O&M Agreement”) with LUMA Energy, LLC (the “T&D Operator”), a Puerto Rico 
company formed by Canadian Utilities Limited, ATCO Ltd.’s energy company, and Quanta Services, Inc. Under 
the T&D O&M Agreement, the T&D Operator is responsible for operating, maintaining, and modernizing the T&D 
system. Additional information on the T&D Transformation, including relevant documentation and the Committee 
Report summarizing the T&D RFP process, can be found on the Authority’s website: 
https://aafaf.pr.gov/p3/projects/.  The procurement process related to the Legacy Generation Assets that is the 
subject of this RFP represents the next phase in PREPA’s transformation process. 

For more information on the transformation of Puerto Rico’s electric system, see Section 2 (Puerto Rico Energy 
Sector Transformation) of the CIM.  

2.2 Legacy Generation Assets 

PREPA’s Legacy Generation Assets consist of base-load generation plants and peaking plants. In addition, 

https://aafaf.pr.gov/p3/projects/
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there are black start combustion turbines at the large generation complexes that also, in some cases, serve as 
peaking plants. The Legacy Generation Assets are dependent on natural gas, diesel (number 2 fuel oil) and 
number 6 fuel oil. Although these plants have a total installed capacity of approximately 4,785 MW, the current 
dependable capacity is approximately 3,600 MW as a result of certain units being indefinitely out of service or in 
need of significant repair for various reasons. Because of (i) the age and the inefficient heat rates of the Legacy 
Generation Assets and (ii) Environmental Protection Agency (“EPA”) Mercury and Air Toxics Standards 
(“MATS”) requirements, and in accordance with the retirement schedules as defined in the IRP, PREPA intends 
to retire and decommission most of the legacy units. Some of the Legacy Generation Assets may be needed for 
interim operating periods, as determined by the needs of the electric grid and the timing of new, modern 
replacement generation resources which will be developed through PPPs and in accordance with the 
parameters set forth in the IRP Final Resolution and Order. 

Although the Legacy Generation Assets suffered only minimal damage from Hurricanes Irma and Maria, the 
Costa Sur base-load generation plant and two (2) of the four (4) Mayaguez peaking units sustained significant 
damage as a result of the January 7, 2020 earthquake. Costa Sur Unit 5 came back online in August 2020. 
Costa Sur Unit 6 is expected to be offline through at least January 2022. The San Juan base-load generation 
plant has completed a conversion of combustion turbine units 5 & 6 (Mitsubishi Heavy Industry) (“San Juan Unit 
5” and “San Juan Unit 6”) from oil to dual fuel capability. As a result, both units are now capable and 
commissioned to burn natural gas or diesel (number 2 fuel oil).  This conversion was implemented in conjunction 
with the adjacent development of a privately-owned and operated liquefied natural gas import facility and other 
gas infrastructure that supply San Juan Unit 5 and San Juan Unit 6. 

At the Palo Seco complex, three (3) new PW (Pratt & Whitney) Power Systems FT8® MOBILEPAC® units were 
installed and commissioned in 2019, although operations are still limited due to the need to install, and permit 
with the EPA, water injection systems for NOX control.  The units are intended for peaking use and may be 
relocated in the future, but for purposes of this RFP, the operation of these units should be considered part of 
the Project.  

The T&D Operator, as system operator, will be responsible for the scheduling and economic/reliability dispatch 
of all generating units—including those not owned by PREPA—in order to provide safe and reliable power to 
PREPA’s customers. 

The figures below list and provide a technical overview of the Legacy Generation Assets prepared with 
information available to the Authority as of October 31, 2020.  Each Proponent is responsible for periodically 
reviewing the Data Room for revised and updated information concerning PREPA and the Legacy Generation 
Assets, including the figures described below. 
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Figure 1. Legacy Generation Assets –Fleet Operational Status (Subject to Change) 
 

Plant 

Nameplate 
Capacity 
(MW) 

Available 
Capacity 
(MW) 

Short 
Term 
Outage 
(MW) 

Short Term 
Outage + 
Available 
Capacity  
(MW) Status Fuel 

Initial 
Operation 

FY 2020 
Capacity 
Factor 

Operational 
Classification 

Additional Notes on Plant 
Condition 

Aguirre Steam Unit 1 450 122 328 450 
 

Heavy 
Fuel Oil 
(No. 6) 

1971 57% Base-load 
Derated due to rotor / starter 
issues, expected return to full 
service in November 2020. 

Aguirre Steam Unit 2 450 180 270 450 
 Heavy 

Fuel Oil 
(No. 6) 

1972 8% Base-load 

Derated due to boiler feed pump 
turbine issue that requires full 
unit shut down for repair, 
expected return to full service in 
November 2020. 

Aguirre GT Units 42  21 21  
Diesel 
(No. 2) 1972 3% Peaker 

Unit 2 short term out of service 
due to start motor. Unit 1 out of 
service since Q1 2019. 

Aguirre CC 1 – Steam 96  96 96  
Diesel 
(No. 2) 1977 28% Base-load 

Recent outage in October 2020. 
Currently only able to combine 
with unit 1-1. 

Aguirre CC 1 – Gas 200 200  200  
Diesel 
(No. 2) 1977 36% Base-load All units fully operational. 

Aguirre CC 2 – Steam 96     Diesel 
(No. 2) 1977 0% Base-load 

Out of service since Q2 2017, 
undergoing maintenance to 
correct various deficiencies. 

Aguirre CC 2 – Gas 200 150  150  Diesel 
(No. 2) 1977 18% Base-load 

Unit 2-2 out of service since Q3 
2017, requires major 
maintenance. 

Cambalache Units 1-3 247.5 82.5 82.5 165 
 Diesel 

(No. 2) 1997 13% Peaker 

Unit 2 fully operational. Unit 1 
out of service since Q3 2011. 
Unit 3 on short term outage for 
major maintenance. 

Costa Sur Units 3-4 170    
 Heavy 

Fuel Oil 
(No. 6) 

1962 0% Base-load 
Unit 3 and 4 out of service since 
Q3 2016, decommissioning 
pending. 

Costa Sur Unit 5 410 285 125 410  
LNG / 
Heavy 
Fuel Oil 

1972 29% Base-load 
Unit 5 derated due to hydrogen 
cooler issue, expected repair by 
January 2021. 
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Plant 

Nameplate 
Capacity 
(MW) 

Available 
Capacity 
(MW) 

Short 
Term 
Outage 
(MW) 

Short Term 
Outage + 
Available 
Capacity  
(MW) Status Fuel 

Initial 
Operation 

FY 2020 
Capacity 
Factor 

Operational 
Classification 

Additional Notes on Plant 
Condition 

Costa Sur Unit 6 410  410 410  
Diesel 
(No. 2) 1972 0% Base-load 

Expected back online during 
December 2020. 

Costa Sur GT Units 42    
 Diesel 

(No. 2) 1972 11% Peaker 

Unit 1 out of service since Q3 
2017, currently undergoing 
repairs. Unit 2 long term outage 
since Q4 2015. 

Mayaguez Units 1-4 220 138 83 220  Diesel  
(No. 2) 

2009 11% Peaker 
2020 earthquake repairs on units 
2 and 4 complete. 

Palo Seco Units 1-2 170  85 85 
 Heavy  

Fuel Oil 
(No. 6) 

1959 18% Base-load 

Unit 1 outage due to exciter & 
ground fault issues; Unit 2 out of 
service since 2016 due to water 
pump failure. 

Palo Seco Units 3-4 432 140 292 432 
 Heavy  

Fuel Oil 
(No. 6) 

1967 45% Base-load 

Unit 3 undergoing environmental 
& condenser maintenance. Unit 
4 limited due to boiler feed 
pump. 

Palo Seco GT Units 126 42 21 63 
 

Diesel  
(No. 2) 

1972 23% Peaker 

Units 1-1 and 2-1 fully 
operational. Unit 1-2 chimney 
repair underway. Units 2-2, 3-1, 
and 3-2 EPA emissions limited. 

Palo Seco MobilePacs 81  81 81  LNG / 
Diesel 

2019 33% Peaker 
Units limited due to a lack of 
water injection. 

San Juan CC Gas 5-6 320 320  320  LNG / 
Diesel 

2008 55% Base-load 
Units fully operational. Dual fuel 
commissioning complete. 

San Juan CC Steam 5-6 120 120  120  LNG / 
Diesel 

2008 41% Base-load 
Units fully operational. Dual fuel 
commissioning complete. 

San Juan Steam 7-10 400 155 145 300 
 Heavy 

Fuel Oil 
(No. 6) 

1964 22% Base-load 
Unit 7 & 8 limited use due to 
MATS; Unit 10 long term out of 
service since 2016. 

Daguao GTs 1-2 42 42  42  Diesel  
(No. 2) 

1972 11% Peaker Both units operational. 

Yabucoa GTs 1-2 42 21 21 42  Diesel  
(No. 2) 

1971 7% Peaker 
Unit 2 on short term outage due 
to high temperatures. 
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Plant 

Nameplate 
Capacity 
(MW) 

Available 
Capacity 
(MW) 

Short 
Term 
Outage 
(MW) 

Short Term 
Outage + 
Available 
Capacity  
(MW) Status Fuel 

Initial 
Operation 

FY 2020 
Capacity 
Factor 

Operational 
Classification 

Additional Notes on Plant 
Condition 

Jobos GTs 1-2 42 42  42  Diesel  
(No. 2) 

1971 9% Peaker Both units operational. 

Vega Baja GTs 1-2 42 21 21 42  Diesel  
(No. 2) 

1971 4% Peaker 
Unit 2 on short term outage due 
to second stage turbine failure. 

 

 
 

 
 

Note: Plant available capacity and status information are as of October 31, 2020. Additional details on return to service dates and operational status to be provided 
during diligence Q&A period. 

  Completely out of service       Temporarily out of service / partially operating        Operational  
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Figure 2. Map of Legacy Generation Assets 
 

 
 
Source: PREPA  
 

 
 

For more information on the Legacy Generation Assets, including technical specifications, see Section 5 
(Legacy Generation Asset Descriptions) of the CIM and the independent engineer reports located in folder 1.5 of 
the Data Room. 

2.3 Energy Regulatory Framework 

Act 120 and the Regulation provide the framework for the transformation of the energy sector through private 
sector participation and provide guidelines and procedures for, among other things:  

⚫ identifying the PREPA functions, services, or facilities for which PPPs will be established;  

⚫ identifying which PREPA assets related to energy generation will be sold or transferred through sale 
contracts or delegated to private operators through long-term operation and maintenance agreements;  

⚫ soliciting, obtaining, and evaluating proposals for PREPA Transactions;  

⚫ selecting the entities or individuals that will enter into transformation contracts with PREPA; and  

⚫ negotiating and awarding PPP contracts for PREPA Transactions. 

Note: Generation facilities listed do not include hydro facilities and third-party owned assets (i.e. EcoElectrica, AES 
and renewables). Capacity represents nameplate rating. 

1. Diesel is also referred to as light distillate No. 2 fuel oil. 
2. Combustion turbine (“CT”). 
3. Fuel oil is also referred to as residual No. 6 fuel oil or bunker fuel. 
4. Steam turbine (“ST”). 
5. Gas Turbine (“GT”). 
6. Combined-Cycle Power Plant (“CCGT”). 
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Act 120 also set in motion the development of a new regulatory framework for the electric sector. A working 
group was created under Act 120 to develop a new energy public policy and regulatory framework, in 
consultation with the Southern States Energy Board and the U.S. Department of Energy, among others. The 
Puerto Rico Energy Public Policy Act, Act No. 17-2019 (“Act 17”), legislation to establish this new framework for 
Puerto Rico’s energy sector, was signed into law on April 11, 2019. Act 17 formulates Puerto Rico’s energy 
policy through 2050 and aims to set the parameters for a resilient, reliable, and robust energy system. In 
particular, Act 17 requires planning for greater resilience through the establishment of micro-grids, distributed 
and renewable generation, and underground distribution lines.  

Section 1.7 of Act 17 sets forth the following with regards to the operation of the electric sector: 

Electrical System planning, regulation, and operation as well as electric power generation, transmission, 
and distribution are the strategic functions in which the State has a legitimate interest. Therefore, the 
Government of Puerto Rico, by itself or through the Authority or another public corporation affiliated to 
the Authority, shall maintain ownership of the transmission and distribution assets and may maintain 
ownership of the legacy power generation assets. The Authority shall delegate or transfer the operating, 
administrative, and/or maintenance functions for the electric power generation, transmission and 
distribution, commercialization, and operation of the Electrical System through contracts awarded and 
executed pursuant to the provisions of this Act, Act No. 120-2018, and Act No. 29-2009. The Electrical 
System planning and regulatory function shall be entrusted to the Government of Puerto Rico by means 
of the Energy Bureau and the Energy Public Policy Program, within the scope of their jurisdictions, and 
consistent with the Integrated Resource Plan.  

In addition, as part of the Government’s public policy to achieve diversification of electricity sources and energy 
technology infrastructure by reducing the dependence on fossil fuel-based energy sources, Act 17 (i) requires 
that at least 20% of PREPA’s energy come from renewable sources by 2022, increasing to 40% by 2025 and 
60% by 2040, and reaching 100% by 2050, and (ii) prohibits the production of energy through the combustion of 
coal and its derivatives as a source of generation beginning in 2028.  

The Puerto Rico Energy Bureau, which was created by the Puerto Rico Energy Transformation and RELIEF Act, 
Act No. 57-2014, as amended (“Act 57”), to regulate, monitor and enforce the energy public policy of the 
Government (the “Energy Bureau”), was confirmed by Act 17 to be the independent entity in charge of (A) 
regulating Puerto Rico’s energy system with powers and duties to ensure fair, affordable, and reasonable costs 
through oversight and review of rates, and (B) supervising and enforcing Puerto Rico’s energy policy. 

The modernization of the regulatory framework has also taken a long-term view of the energy future of Puerto 
Rico.  Pursuant to Act 57 requirements, PREPA prepared an integrated resource plan (the “IRP”) reflecting a 
detailed planning process considering all reasonable resources to satisfy the demand for electrical services over 
a twenty (20)-year planning horizon. PREPA’s 2019 IRP, initially submitted on February 12, 2019, was 
developed by PREPA, with support from Siemens Power Technology, Inc., using a rigorous analytical process. It 
provided analysis and recommendations for PREPA’s energy supply resources for the twenty (20)-year period 
from 2019 to 2038. The analyses set out in the 2019 IRP considered a large number of scenarios and 
incorporated input from PREPA and relevant stakeholders. Following a determination from the Energy Bureau 
that the original submission was not fully in compliance with certain Energy Bureau regulations and prior orders, 
PREPA submitted a revised IRP on June 7, 2019.  On August 24, 2020, after a lengthy and thorough review 
process, the Energy Bureau filed a Final Resolution and Order (the “IRP Final Resolution and Order”) 
approving in part and rejecting in part the revised IRP. In the IRP Final Resolution and Order, the Energy Bureau 
ordered the adoption and implementation of a modified action plan (the “MAP”), providing a roadmap to realize 
PREPA’s modernization goals. The MAP is based on the IRP Scenario 3, Case 2, rejecting the IRP’s preferred 
resource plan (the Energy System Modernization Scenario or “ESM” scenario) following a determination that it 
did not demonstrate economic benefit relative to competing plans. Notwithstanding the foregoing, the Energy 
Bureau found that the following five (5) core elements of the Energy System Modernization Scenario should be 
retained as part of the MAP: 

⚫ timely conversion of older steam plant infrastructure into synchronous condensers; 
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⚫ energy efficiency deployment to the maximum amount obtainable; 

⚫ maximum procurement of solar PV; 1 

⚫ procurement of battery energy storage to meet integration requirements for renewable energy 
generation;2 and 

⚫ hardening of the T&D system. 

The MAP also depends on a combination of transmission system hardening and distributed resource 
deployment to ensure a resilient power system. 

The IRP Final Resolution and Order can be found on the Energy Bureau’s website at 
https://energia.pr.gov/en/integrated-resource-plan/. 

For more information on the regulatory framework for Puerto Rico’s electric sector, see Section 4 (IRP 
Summary) of the CIM and the white paper on the electric sector regulatory framework.  

2.4 PREPA 

PREPA is a public corporation and instrumentality of the Government, created pursuant to Act No. 83-1941 of 
May 2, 1941, as amended (the “PREPA Organic Act”). Its purpose is to provide electric power in a reliable 
manner, contribute to the general welfare and the sustainable development of Puerto Rico and maximize the 
benefits – while minimizing the social, environmental and economic impacts – of electric energy generation and 
distribution. As the sole electric utility in Puerto Rico, PREPA provides electricity to approximately 1.5 million 
customers, making it one of the largest U.S. public utilities by customers served. PREPA’s current priorities are 
focused on improving safe and reliable electric service, reducing energy costs, promoting smart energy 
consumption, and protecting the environment. Strategies to achieve these objectives include: 

⚫ reducing operating expenses; 

⚫ increasing efficiency; 

⚫ minimizing energy theft; 

⚫ diversifying energy sources; 

⚫ establishing smart grid technologies for energy control and consumption monitoring; and 

⚫ maximizing the use of advanced technology. 

As part of the T&D Transformation, the intent is to reorganize PREPA so that the T&D assets and Legacy 
Generation Assets are owned by two separate entities. Specifically, PREPA would retain ownership of the T&D 
assets (PREPA, in its capacity as owner of the T&D assets, “GridCo”), and would transfer ownership of the 
Legacy Generation Assets to a newly-created subsidiary of PREPA (“GenCo”). For more information on 
PREPA, its governance structure, the proposed reorganization and its financial results, see Section 2 (PREPA 
Overview) and Section 10 (Financial Summary) of the CIM. 

 
1 Dependent on realized competitive market pricing and consistent with a least cost resource plan. 
2 Dependent on realized competitive market pricing and consistent with a least cost resource plan.  

https://energia.pr.gov/en/integrated-resource-plan/
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2.5 Labor Considerations 

PREPA employs a large workforce of key personnel with invaluable experience that can be leveraged by a 
Generation Operator. As of October 29th, 2021, there were approximately 1,200 PREPA employees assigned to 
PREPA’s Generation Directorate, Fuel office and dedicated generation support functions.  

As part of the T&D Transformation, the T&D Operator is engaged in a process to interview current PREPA 
employees who apply for positions the T&D Operator wishes to fill, as required by the T&D O&M Agreement. 
Under the T&D O&M Agreement, the T&D Operator is contractually obligated to give priority in hiring to any 
current PREPA employee who meets certain stated requirements over other equally qualified and equally 
evaluated applicants. 

This effort is aimed at meeting the requirements of Act 120. Section 15 of Act 120 protects the interests of 
employees and assures that no PREPA employee shall be left unemployed nor lose benefits as a result of a 
PREPA Transaction (as defined in Act 120), and requires that current PREPA employees who do not accept an 
offer of employment from a private party as a result of a PREPA Transaction (as defined in Act 120) be 
transferred to other positions within the government. The effort to interview and hire current PREPA employees 
also recognizes the knowledge, experience and skills of such employees and the critical role they will play in 
PREPA’s transformation.  

For more information on the key labor considerations for the Project, see Section 7(A) (Human Resources) of 
the CIM and the white paper on labor considerations.  

Act 29 requires the Partnership Committee to consider the commitments or priorities that each Proponent is 
willing to establish with respect to hiring current PREPA personnel, among other things, in evaluating Binding 
Proposals. As indicated in Section 4.2 (Indicative Evaluation Criteria) of this RFP, Proponents will be required to 
include in their Binding Proposal detailed descriptions of the Proponent’s plans to manage the recruitment, 
staffing, hiring and training of employees for the Project. 

2.6 Environmental Considerations 

In executing the Project, the Selected Proponent(s) will be expected to comply with all applicable local and 
federal environmental laws and requirements and minimize any adverse environmental impact. Among these 
requirements, the Selected Proponent(s) will be required to abide by the terms of the Consent Decree (as 
defined in the O&M Agreement).  

Phase I Environmental Site Assessment reports have been completed for selected sites. Updates to these 
existing reports and completion of an agreed upon environmental assessment for the remaining sites will be 
completed prior to the applicable service commencement date of the O&M Agreement to provide a baseline of 
the environmental conditions. 

For more information on the key environmental considerations, including permitted requirements for the Project, 
see Section 7(C) (Environmental Considerations) of the CIM and the white paper on environmental compliance 
issues. 

2.7 Coordination with T&D Operator 

As part of the T&D Transformation, the T&D Operator will be assuming PREPA’s role in providing a number of 
generation-related services that will require a degree of coordination between the Generation Operator and the 
T&D Operator, including: 

⚫ dispatch, scheduling and coordination of power delivery from Legacy Generation Assets; 
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⚫ scheduling of load requirements with the Generation Operator; 

⚫ scheduling maintenance of program outages; 

⚫ developing load and energy forecasts, scheduling requirements and capacity requirements; and 

⚫ providing shared services, including, without limitation, administrative, finance and accounting, 
information technology and legal services to the Generation Operator. 

Following the proposed reorganization of PREPA, the T&D Operator would be responsible for the collection of 
revenues from PREPA’s customers on behalf of GridCo.  As currently envisioned, the relationship between 
GridCo and GenCo would be governed by an operations agreement (the “GridCo-GenCo Operations 
Agreement”) under which GenCo would invoice GridCo for monthly operating and maintenance costs, 
irrespective of capacity (unless otherwise provided in the O&M Agreement) without markup for profit, and 
including costs and expenses related to this Project, and GenCo would deliver to GridCo the electric power that 
is requested by the T&D Operator and generated by the Legacy Generation Assets. The GridCo-GenCo 
Operations Agreement would thus establish the financing mechanism for the operation and maintenance of the 
Legacy Generation Assets following the proposed reorganization of PREPA. 

The T&D Operator will also provide certain administrative services to GenCo, on behalf of GridCo, pursuant to a 
shared services agreement with a term not to exceed three (3) years (subject to extension with the consent of 
the T&D Operator). These services include administrative services, finance and accounting services, and 
information technology services, among others. 

For more information on the envisioned interaction between PREPA, the T&D Operator, and the Generation 
Operator, see Section 3 (Puerto Rico Energy Sector Transformation), Section 8(A) (GridCo-GenCo Operating 
Agreement), and Section 8(B) (Shared Services) of the CIM. 

2.8 Title III Process 

In July 2017, a voluntary petition for bankruptcy relief was filed on behalf of PREPA, commencing a case under 
Title III of the Puerto Rico Oversight, Management and Economic Stability Act (“PROMESA”) in the U.S. District 
Court for the District of Puerto Rico (the “Title III Court”). Upon the commencement of PREPA’s Title III case, an 
automatic stay on litigation related to the financial indebtedness and other obligations of PREPA immediately 
went into effect. 

The O&M Agreement will need to comply with the applicable requirements under PROMESA and be approved 
by the Financial Oversight and Management Board for Puerto Rico (the “FOMB”) pursuant to the FOMB’s 
Contract Review Policy (as modified July 3, 2018). The FOMB and its advisors are working closely with the 
Authority and PREPA throughout the RFP Process and are expected to be active participants in the process at 
all stages. Similar to Chapter 9 of the U.S. Bankruptcy Code, PROMESA does not include an express provision 
requiring post-petition contracts to be approved by the Title III Court. However, confirmation of a plan of 
adjustment in PREPA’s Title III case may be required to release liens against PREPA’s assets and help ensure 
that the Project is free and clear of all legacy liabilities. For more information on the Title III process and its 
interplay with the Project, see the white paper on the Title III Process. 

2.9 O&M Agreement 

The Project contemplates PREPA entering into an O&M Agreement with one (1) or more Generation Operators.  
In the event the Authority were to select multiple Selected Proponents, the Authority would enter into separate 
O&M Agreements with multiple Selected Proponents, and such agreements would exclusively govern the 
Legacy Generation Assets to be operated by each such Selected Proponent.  
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Throughout the term of the O&M Agreement, GenCo (PREPA’s subsidiary) will retain ownership of and title to all 
Legacy Generation Assets, and the Selected Proponent will be granted all other rights and responsibilities 
associated with the electric power generation system (with certain limited exceptions).  These rights and 
responsibilities are expected to include, among other things: 

⚫ day-to-day operation services, including start-up, load adjustments, active follow-up of operating 
parameters and alarms, shut-down of the plants or units thereof as directed by the T&D Operator and in 
accordance with the System Operation Principles; 

⚫ identifying, justifying and managing any required safety and maintenance capital expenditures; 

⚫ establishing a safety culture and improvement program; 

⚫ hiring, training (including training required by regulation), and supervising personnel; 

⚫ providing routine inspections and operating tests of the Legacy Generation Assets; 

⚫ preparing initial year and two (2)-year forecasts of budgets for generation costs, including fuel costs, 
capital costs, and all operation and maintenance costs expected to be incurred in order to run, operate 
and maintain the Legacy Generation Assets until decommissioned; 

⚫ provisioning, storing and maintaining the inventory of any necessary spare and consumable parts for the 
Legacy Generation Assets; 

⚫ establishing and maintaining a computerized maintenance management system for the Legacy 
Generation Assets; 

⚫ performing community outreach in order to maintain a good relationship with local communities; 

⚫ performing scheduled and emergency maintenance, repair and replacement of equipment (including any 
balance of plant equipment), painting, cleaning, among others; 

⚫ managing scheduled, unscheduled and forced outages and restoring power; 

⚫ coordinating emergency planning and storm restoration and recovery; 

⚫ procuring and managing water or power supply, as applicable; 

⚫ maintaining and repairing fuel and water systems, including tanks, pumps, filters, and piping, as 
required; 

⚫ procuring, managing the delivery and quality testing of fuel, including natural gas, diesel (number 2 fuel 
oil) and number 6 fuel oil (including logistics, fuel testing and storage tank management), as applicable, 
as an agent for PREPA; 

⚫ liaising with PREPA, the T&D Operator or any of their assignees or successors regarding dispatch, 
dispatch planning and related T&D system matters and providing required information; 

⚫ interfacing with and providing reports to regulators including the Energy Bureau and with environmental 
compliance agencies such as the EPA, the Puerto Rico Department of Natural and Environmental 
Resources, the Occupational Safety and Health Administration and others, as may be required; 

⚫ obtaining, complying with and maintaining licenses, permits and consents, as necessary; 

⚫ providing periodic reports regarding programmed and non-programmed operations, maintenance, 
repairs, services, and modifications performed and to be performed in the units and the facilities; 
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⚫ preparing for and assisting in, or subcontracting for and overseeing, the decommissioning of the relevant 
plants as outlined in the IRP Final Resolution and Order, in coordination with PREPA/the T&D Operator 
and the Energy Bureau; 

⚫ participating in emergency planning and drills led by the T&D Operator, as needed; and 

⚫ assisting with the transition of the plants to third parties or to new uses (synchronous condensers, etc.) 
to the extent certain of the plants are removed from the O&M Agreement. 

2.10 Asset Bundle Options 

The Authority invites Proponents to submit Binding Proposals for the following three bundles of Legacy 
Generation Assets:   

• The first asset bundle (“Bundle 1”) will comprise the entire Legacy Generation Assets system.   

• The second asset bundle (“Bundle 2”) will comprise the generation sites and units geographically 
located in the east of the island: the Palo Seco, San Juan and Aguirre plants and the Vega Baja, 
Daguao, Yabucoa and Jobos GT Units.   

• The third asset bundle (“Bundle 3”) will comprise assets geographically located in the west of the island: 
the Mayaguez, Costa Sur and Cambalache plants. 

The composition of each bundle of assets has been determined by reference to (i) the operational synergies that 
can be obtained by operating assets that are located in close geographic proximity, and (ii) the aggregate 
installed capacity that would be comprised by each bundle. The Authority invites Proponents to submit Binding 
Proposals for each of Bundle 1, Bundle 2 and Bundle 3.   
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Figure 3. Map of Legacy Generation Asset Bundles 
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3. Description of RFP Process 

3.1 Data Room and Due Diligence  

The Data Room has been established to facilitate access to additional technical, operational, financial and legal 
information regarding the Legacy Generation Assets. Access to the Data Room is controlled. Subject to the prior 
execution of a Confidentiality Agreement, a Proponent will be authorized to access the Data Room using a link, 
which will be separately provided to each Proponent via the PowerAdvocate Messaging tab.  

The Authority, PREPA and their advisors may add further information as considered necessary or as requested 
by Proponents.  As indicated in Section 1.3 (Key Milestones) of this RFP, each Proponent is responsible for 
periodically reviewing the PowerAdvocate© website for regular updates to this RFP and other important 
information, including information to be published after the issuance of this RFP. 

Inclusion of any document or data in the Data Room relating to any other person does not imply the agreement 
of such person to the transaction contemplated in this RFP and does not constitute an express or implied 
representation or warranty by such person as to the accuracy, completeness, validity or status of such document 
or data. 

3.2 Virtual Management Presentations and Site Tours Due Diligence 

In addition to the physical site tours offered in September 2021, virtual presentations regarding the project (the 
“Management Presentations”) conducted by key managers of PREPA, together with representatives of the 
Authority and other relevant Government entities are available in the Data Room. Proponents are able to submit 
RFCs with questions regarding the materials presented during the Management Presentations in accordance 
with the RFC procedures set forth in Section 3.3.   

Virtual site tours of the PREPA facilities are also available in the data room.  

3.3 Submission of RFCs  

If a Proponent has any questions with respect to the contents of this RFP, the information available in the Data 
Room, the Legacy Generation Assets and other matters related to the Project, such Proponent may submit 
request for clarifications (each, an “RFC”) at any time prior to the Binding Proposal submission deadline to be 
announced by the Authority (the “Submission Deadline”). Proponents must submit any RFCs in writing via the 
Messaging Tab in PowerAdvocate©. Verbal RFCs will not be accepted.  

General RFCs 

Inquiries or requests for clarifications with respect to any aspect of the RFP process other than due diligence 
should be submitted via the Messaging Tab in PowerAdvocate©. Proponents should sequentially number such 
RFCs, with the first inquiry being labeled RFC #1. Such RFCs will be answered in writing using the Messaging 
Tab in PowerAdvocate©.  

The Authority will make available to all Proponents all submitted RFCs together with the answers thereto 
(without expressly identifying the originator), unless the Proponent requests that an RFC be treated in 
confidence and the Authority agrees to such confidential treatment (as described below). The Authority does not 
guarantee that all RFCs received will be answered.  
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Due Diligence RFCs 

Any inquiries or requests for additional information with respect to due diligence, including the Management 
Presentations, virtual site tours, and the information available in the Data Room, should be submitted in writing 
via the Messaging Tab in PowerAdvocate© by inserting such inquiries into a Q&A log (the “Due Diligence Q&A 
Log”) to be provided by the Authority. 

The Due Diligence Q&A Log will allow Proponents to indicate, among other things, the level of priority that 
should be given to a question, which Data Room folder or document it refers to, if applicable, and whether 
confidential treatment should be given to the question (as described below). 

The Authority will make available to all Proponents a composite Due Diligence Q&A Log displaying all submitted 
RFCs together with the answers thereto (without expressly identifying the originator), unless the Proponent 
requests that a specific item within the Due Diligence Q&A Log be treated in confidence and the Authority 
agrees to such confidential treatment (as described below). The Authority does not guarantee that all RFCs 
received via the Due Diligence Q&A Log will be answered.   

In Confidence RFCs  

Proponents may request that an RFC, including an RFC submitted through the Due Diligence Q&A Log, be 
treated in confidence and that the RFC and answer not be circulated to all Proponents. Proponents must 
designate such an RFC as “confidentiality requested.” Upon receipt of such an RFC and supporting justification 
for the confidential treatment, the Authority will assess, in its sole and absolute discretion, whether the RFC is 
confidential in nature. If the Authority agrees that the RFC should be treated in confidence, a confidential answer 
will be provided to that Proponent only. Examples of RFCs that would be confidential include questions that 
relate to proprietary information or a Proponent’s unique information that relates to the competitive strategy of a 
Proponent.   

Alternatively, if the Authority determines, in its sole and absolute discretion, that an RFC for which confidentiality 
has been requested is not confidential and is of general application or would provide a significant clarification to 
this RFP or any process or other matter outlined hereunder, the Authority will inform the Proponent, in writing, 
and the Proponent will have the opportunity to indicate that it either (i) concurs that the RFC and answer will not 
be treated confidentially or (ii) wishes to withdraw the RFC. If the Proponent concurs with the Authority’s 
determination that the RFC and answer should not be treated in confidence, the Authority may issue a 
clarification to all Proponents. The Authority does not guarantee that all RFCs for which confidentiality has been 
requested will be answered. 

3.4 O&M Agreement Process 

A revised draft of the O&M Agreement will be provided separately, such draft will reflect the comments and 
feedback received from the Proponents that the Authority has accepted.  The revised draft will flag provisions, if 
any, that will be subject to changes to accommodate multiple Generation Operators in the event Binding 
Proposals for Bundle 2 and Bundle 3 are chosen. 

3.5 Evaluation of Binding Proposals 

The Partnership Committee will evaluate a Proponent based on the Binding Proposals it submits. The 
requirements for the Binding Proposals are described in more detail in Section 4.1 (Binding Proposal 
Requirements) of the RFP. Binding Proposals will be evaluated pursuant to Act 120, Act 29 and the evaluation 
criteria as set forth in Section 4.2 (Evaluation Criteria) of the RFP. 

Following the completion of the evaluation of Binding Proposals, the Partnership Committee will determine which 
Proponent(s) will become the Selected Proponent(s) and notify the Selected Proponent(s) of its decision. The 
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Partnership Committee and the Authority reserve the right to request clarifications or information from and 
conduct evaluation interviews with Proponents in the event the Binding Proposals require additional clarifications 
or explanations. The Partnership Committee reserves the right, in its sole and absolute discretion, to disregard 
or waive minor informalities, irregularities, omissions, nonconformities, discrepancies and apparent clerical 
mistakes. 

3.6 O&M Agreement Approval Process 

Once the Partnership Committee and the Selected Proponent(s) have finalized the negotiation of the O&M 
Agreement, the Partnership Committee will prepare the Committee Report to be circulated with the O&M 
Agreement for approval. Pursuant to applicable law, the O&M Agreement to be executed by PREPA and the 
Selected Proponent as a result of the RFP Process is subject to the approval of (i) the Energy Bureau, (ii) the 
board of directors of each of the Authority and PREPA, (iii) the FOMB and (iv) the Governor or his/her delegate. 
The mere fact that a required approval is obtained does not confer on any Proponent or any other person the 
right to claim indemnity, refund or any payment whatsoever on account of expectations arisen in any of its 
stages, or for expenses incurred for any stages of the RFQ or RFP Process, or for any expenses incurred in 
connection therewith. 

Approval by Energy Bureau 

To obtain the Energy Bureau’s approval, the Energy Bureau must find that the O&M Agreement complies with 
Puerto Rico’s energy public policy and the regulatory framework and issue a certificate (the “Energy 
Compliance Certificate”), within thirty (30) days as required by Section 5(g) of Act 120, certifying that the O&M 
Agreement complies with the regulatory framework, the energy public policy and applicable law. If the Energy 
Bureau does not issue either the Energy Compliance Certificate or a negative decision regarding such certificate 
within thirty (30) days, it will be deemed to have approved the O&M Agreement and it will be understood that the 
transaction has received an Energy Compliance Certificate. Once the Energy Compliance Certificate has been 
either issued or deemed issued pursuant to the above process, any amendment to the O&M Agreement will 
require the issuance of a new Energy Compliance Certificate. The Authority intends to keep the Energy Bureau 
abreast of any developments in the RFP process and the negotiation of the O&M Agreement at each stage of 
the process in an effort to facilitate the Energy Bureau’s review and approval process.  

Approval by Board of Directors of the Authority and Board of Directors of PREPA 

Following the issuance of the Energy Compliance Certificate, the board of directors of the Authority and the 
board of directors of PREPA will each evaluate the O&M Agreement and approve or reject the contract by 
means of a resolution. 

Approval by FOMB 

Once the O&M Agreement have been approved by the Energy Bureau, the board of directors of the Authority 
and the board of directors of PREPA, the Committee Report and the O&M Agreement will be submitted to the 
FOMB for their consent. The O&M Agreement will require the consent of the FOMB pursuant to the FOMB’s 
contract review policy, established pursuant to Section 204(b)(2) of PROMESA, as modified July 3, 2018, which 
states that any contract with an aggregate expected value of $10 million or more must be submitted to the 
FOMB for approval before its execution. Given the importance of obtaining FOMB consent, aligning the RFP 
process with the efforts to address PREPA’s financial challenges, and aligning the Project with the Government 
Fiscal Plan (as defined below), the RFP Process is expected to be carried out in coordination with the FOMB 
and its advisors at every stage. 

Approval by Governor 

Following the FOMB’s approval, the Committee Report and the O&M Agreement must be delivered to and 
approved by the Governor or his/her delegate. The Governor or his/her delegate must approve or deny the O&M 
Agreement in writing within thirty (30) days of receiving the Committee Report and the O&M Agreement. If the 
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Governor or his/her delegate does not approve the O&M Agreement within thirty (30) days, the O&M Agreement 
will be treated as if it had been denied by the Governor.  

3.7 Completion of RFP Process  

Upon completion of the RFP process and execution of the O&M Agreement, the Authority will make public the 
Committee Report regarding the procurement and selection process, as required by the Regulation. The 
Committee Report shall contain certain information related to the RFP Process, except trade secrets and 
proprietary or privileged information of the Proponents. Information considered trade secrets or non-published 
financial data may be classified as proprietary by the Proponents. News or public announcements regarding any 
award resulting from this RFP (or any portion of the RFP Process) shall not be made by any Proponent without 
the Authority’s written consent. 

The Authority may cancel the award of an O&M Agreement at any time before the O&M Agreement is 
signed by PREPA, the Selected Proponent and any other party thereto, and none of the Selected 
Proponent, any other Proponent or any other person shall have any recourse to the Authority, PREPA, 
the FOMB, the Partnership Committee or any of their respective agents and advisors.
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4. Submission and Evaluation of Binding 
Proposals 

4.1 Binding Proposal Requirements 

Each Binding Proposal, including the submittal forms set forth in this RFP (the “Binding Proposal Forms”), 
must be submitted in English and must include the following components, divided into sections as follows:  

⚫ Transmittal Letter 

⚫ Executive Summary 

⚫ Confirmation of Acceptance of O&M Agreement 

⚫ Approach to Mobilization 

⚫ Approach to O&M Services 

⚫ Approach to Decommissioning 

⚫ Approach to Demobilization 

⚫ Operator Recruitment and Staffing Plan 

⚫ Operational and Financial Proposals 

⚫ Bid Security; Other Required Forms and Certifications 

Proponents should not submit promotional materials as part of their Binding Proposals and are strongly 
encouraged not to submit information that is not required by this RFP. The Partnership Committee invites 
Proponents to provide as much relevant and responsive information as possible, as indicated throughout this 
RFP. The Partnership Committee appreciates a Proponent’s efforts to submit a responsive Binding Proposal that 
is as succinct and clear as possible, but includes the level of detail and information relevant to each required 
component and is demonstrative of the Proponent’s knowledge, approach and strategy. Non-written, audiovisual 
materials will not be accepted. 

The aforementioned requirements are subject to modification through addenda to this RFP, pursuant to the 
terms set forth in Section 4.4 of this RFP. The Binding Proposal Forms included in this version of the RFP are 
provided solely for the convenience of Proponents to illustrate the expected format and requirements governing 
the submission of Binding Proposals. Revised Binding Proposal Forms will be shared with Proponents in 
subsequent addenda to this RFP. 

4.1.1. Transmittal Letter 

Each Binding Proposal must include a transmittal letter, substantially in the form included in Binding Proposal 
Form 1.1 (Transmittal Letter), with any related documentation attached thereto. This transmittal letter must be 
signed in blue ink by an authorized representative of the Proponent. 
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4.1.2. Executive Summary and Table of Contents 

Each Binding Proposal must include an executive summary that outlines, at a minimum, the key qualifications 
and distinguishing features of the Proponent and a summary of the operational and financial proposals required 
under Section 4.1.9 of this RFP. Each Binding Proposal must also provide a table of contents that clearly 
identifies the location of all material within the proposal by section and page number. The table of contents 
should include lists of figures and tables.  

This requirement is to be satisfied by completing and submitting Binding Proposal Form 1.2 (Executive 
Summary), with any related documentation attached thereto. 

4.1.3. Confirmation of Acceptance of O&M Agreement 

Each Binding Proposal must include a written statement confirming that: 

(i) the Proponent either:  

(x) accepts the final form of the O&M Agreement, save for the terms and conditions 
contemplated for the Proponent’s Binding Proposal described in Section 4.1.9 (Operational and 
Financial Proposals) of the RFP, immaterial amendments to incorporate party names, details 
and execution mechanics, or  

(y) accepts the final form of the O&M Agreement as described in clause (x) above, subject to 
further discussion on a limited number of material comments; and 

(ii) there are no further approvals required or conditions precedent to Proponent’s execution of the O&M 
Agreement.  

This requirement is to be satisfied by completing and submitting Binding Proposal Form 1.3 (Confirmation and 
Acceptance of O&M Agreement), with any related documentation attached thereto. 

4.1.4. Approach to Mobilization 

Each Binding Proposal must include a detailed plan describing the Proponent’s approach to the transition and 
handover of services and other rights and responsibilities with respect to the Project during the period prior to 
the assumption of operational control of the Legacy Generation Assets by the Selected Proponent (the 
“Mobilization Plan”). The Mobilization Plan should cover the period commencing immediately upon the 
execution of the O&M Agreement and ending no later than the estimated service commencement date. 

This component of each Binding Proposal is to include, at a minimum, and without limitation, the following: 

⚫ key milestones to be achieved during the transition period for each component of the Mobilization Plan, 
including a focus on environmental, health and safety compliance, as well as a schedule of the care-
custody-control milestones for each plant complex; 

⚫ scope of work required to achieve the identified key milestones;  

⚫ timeline to achieve the identified key milestones leading up to the estimated service commencement 
date;  

⚫ example of the Handover Checklist (as defined in the O&M Agreement) reflecting Proponent’s approach 
to the items listed in the previous three bullets; 
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⚫ number of full-time employees and general job description classifications planned for scope of work, as 
well as the expected numbers and categories of contractors, in order to achieve the key milestones of 
the Mobilization Plan; 

⚫ organizational chart describing structure of team in charge of the Mobilization Plan; 

⚫ estimate of cost to complete the Mobilization Plan, by scope of work and key milestones (such estimate, 
together with an agreed upon reasonable reserve in the event of unforeseen circumstances, will be 
considered a cap of amounts to be paid for the Mobilization Plan); 

⚫ conditions necessary to begin operational services, including a list of items to be completed in order to 
assume operational control on service commencement date; and 

⚫ approach to working with Spanish-speaking employees. 

In satisfying this requirement, each Proponent is encouraged to provide details with respect to any topics that it 
views as relevant to its Mobilization Plan. However, Proponents should, at a minimum, provide details with 
respect to the topics outlined in Error! Reference source not found. (Mobilization Plan). 

This requirement is to be satisfied by completing and submitting to Error! Reference source not found. 
(Mobilization Plan), with any related documentation attached thereto.  

4.1.5. Approach to O&M Services 

Each Binding Proposal must include a detailed plan describing the Proponent’s approach to performing the 
operation and maintenance services required by the Project in a manner that results in the performance 
requirements and Project objectives set forth in the O&M Agreement and this RFP being met or exceeded. This 
component of each Binding Proposal should highlight which approaches would distinguish the Proponent in 
achieving such performance requirements and Project objectives.  

In satisfying this requirement, each Proponent is encouraged to provide details with respect to any topics that it 
views as relevant to its approach to performing the operation and maintenance services. However, Proponents 
should, at a minimum, provide details with respect to the items set forth in Error! Reference source not found. 
(Approach to O&M Services), as supplemented in subsequent addenda to this RFP.  

This requirement is to be satisfied by completing and submitting Error! Reference source not found. 
(Approach to O&M Services), with any related documentation attached thereto. 

4.1.6. Approach to Decommissioning 

Each Binding Proposal must include a detailed plan describing the Proponent’s approach to performing the 
decommissioning of the Legacy Generation Assets in a manner that results in the performance requirements 
and Project objectives set forth in the O&M Agreement and this RFP being met or exceeded. This component of 
each Binding Proposal should highlight which approaches would distinguish the Proponent in achieving such 
performance requirements and Project objectives.  

In satisfying this requirement, each Proponent is encouraged to provide details with respect to any topics that it 
views as relevant to its approach to performing the decommissioning services. However, Proponents should, at 
a minimum, provide details with respect to the items set forth in Error! Reference source not found. (Approach 
to Decommissioning), as supplemented in subsequent addenda to this RFP.  

This requirement is to be satisfied by completing and submitting Error! Reference source not found. 
(Approach to Decommissioning), with any related documentation attached thereto. 
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4.1.7. Approach to Demobilization 

Each Binding Proposal must include a detailed plan describing the Proponent’s approach to the transition and 
handover of services and other rights and responsibilities with respect to the Project at the conclusion of the 
term of the O&M Agreement. This component of each Binding Proposal should highlight which approaches 
would distinguish the Proponent in achieving such performance requirements and Project objectives. 

In satisfying this requirement, each Proponent is encouraged to provide details with respect to any topics that it 
views as relevant to its approach to performing the demobilization services. However, Proponents should, at a 
minimum, provide details with respect to the items set forth in Error! Reference source not found. (Approach 
to Demobilization), as supplemented in subsequent addenda to this RFP.  

This requirement is to be satisfied by completing and submitting Error! Reference source not found. 
(Approach to Demobilization), with any related documentation attached thereto . 

4.1.8. Operator Recruitment and Staffing Plan  

Each Binding Proposal must include a detailed description of the Proponent’s approach to, among other things, 
staffing, timeline for recruitment, training employees and subcontracting (the “Operator Recruitment and 
Staffing Plan”). This component of each Binding Proposal should include an organizational chart generally 
outlining the Proponent’s proposed organizational structure.  

In satisfying this requirement, each Proponent is encouraged to provide details with respect to any topics that it 
views as relevant to its Operator Recruitment and Staffing Plan. However, Proponent should, at a minimum, 
provide details with respect to the items set forth in Error! Reference source not found. (Operator Recruitment 
and Staffing Plan), as may be supplemented in subsequent addenda to this RFP.  

This requirement is to be satisfied by completing and submitting Error! Reference source not found. (Operator 
Recruitment and Staffing Plan), with any related documentation attached thereto. 

4.1.9. Operational and Financial Proposals 

Each Binding Proposal must include the proposed amounts of the operational and financial proposals required to 
be provided under the O&M Agreement.  

This requirement is to be satisfied by completing and submitting Error! Reference source not found. 
(Operational and Financial Proposals), which will contain specific criteria to be provided in subsequent addenda 
to this RFP, with any related documentation attached thereto. 

4.1.10. Bid Security 

Each Binding Proposal must include a security to secure the Proponent’s commitment to execute the O&M 
Agreement if it is a Selected Proponent (the “Bid Security”). This requirement is to be satisfied by completing 
and submitting Error! Reference source not found. (Bid Security), with any related documentation attached 
thereto. A single Bid Security will apply to the submittal of Binding Proposals with respect to each of Bundle 1, 
Bundle 2 and Bundle 3. 

Form, Expiration and Amount 

The Bid Security must be issued by a non-affiliated financial institution chartered by the United States of America 
federal government, a State government or a foreign bank with a branch in the United States of America. The 
non-affiliated financial institution must also be subject to the regulations of either the Board of Governors of the 
Federal Reserve or the Federal Deposit Insurance Corporation. A Binding Proposal that includes modifications 
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to Binding Proposal Form 1.10 (Bid Security) that have not been pre-approved by the Partnership Committee 
may be considered non-responsive. 

The Bid Security must be in the form of one or more letters of credit, or other form of mutually agreed security 
that can be drawn upon presentation, with an initial term effective for one hundred and twenty (120) days from 
and after the Proposal Submission Deadline and must be renewed periodically for additional sixty (60) day 
periods through the date that is the first anniversary of the Proposal Submission Deadline, which date shall be its 
final expiration date.  

The Bid Security must be in an aggregate amount equal to US$25 million (Twenty-Five Million US Dollars) and 
be substantially in the form set out in Binding Proposal Form 1.10 (Bid Security) and consistent with the “Terms 
and Conditions for Draws” provided below (and otherwise in form and content reasonably acceptable to the 
Partnership Committee prior to submission of such letter(s) of credit).  

Terms and Conditions for Draws  

The Authority shall be entitled to (A) draw immediately, without notice to the Selected Proponent, the full amount 
of the Bid Security upon presentation of a sight draft and a certificate confirming that the Authority has the right 
to draw under the Bid Security in the amount of such sight draft and (B) retain all of the proceeds of the Bid 
Security as the sole remedy or right of the Authority against such Selected Proponent hereunder if, after receipt 
of Binding Proposals from all Proponents who have submitted them, (i) the Partnership Committee accepts a 
Binding Proposal, including any amendments to the form of O&M Agreement on which the Proponent's bid was 
conditioned and that have been negotiated by the Proponent and the P3, and notifies the Selected Proponent of 
its decision, (ii) the conditions precedent to the Effective Date (as defined in the O&M Agreement) are satisfied,3 
and the Administrator (as defined in the O&M Agreement) gives written notice to the Selected Proponent to 
execute the O&M Agreement, and (iii) the Selected Proponent does not execute the O&M Agreement within 
three (3) Business Days of receiving such notice.  

Return of Bid Security 

The Effective Date (as defined in the O&M) shall take place on a business day not later than one hundred and 
twenty (120) days after the Partnership Committee accepts a Binding Proposal (in the manner specified above) 
and notifies the Selected Proponent of its decision (or such later date mutually agreed in writing by the Authority 
and the Selected Proponent) (the “Outside Date”); provided that the Outside Date shall, upon request of the 
Authority, be subject to extension for an additional period not to exceed one hundred and twenty (120) days if 
the satisfaction of any of the conditions to execution set forth in Section 2.2 of the O&M Agreement is delayed by 
any action or omission of the Authority or the Government, or any agency or instrumentality thereof, occurring 
prior to the Outside Date.  

The Bid Security shall be returned to all Proponents on the date that is the earlier of (i) the Effective Date or (ii) 
the Outside Date.  

The Proponent should upload a copy of the Bid Security to the PowerAdvocate© website on or before the 
Proposal Submission Deadline and mail the original bid guarantee to the following address:  

Puerto Rico Public-Private Partnerships Authority  
Attn: Fermín Fontanes, Esq. — Executive Director 

Puerto Rico Fiscal Agency and Financial Advisory Authority Building 
(former GDB Building), 3rd Floor Roberto Sánchez Vilella Government Center, De Diego Avenue 

San Juan, PR 00940-2001 

 
3 Note that the Partnership Committee and the Selected Proponent may need to engage in good-faith negotiations to make certain modifications to the O&M 
Agreement necessary to obtain the requisite approvals and fulfill the conditions precedent. 
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The Authority must receive the original Bid Security by the next Business Day following the Proposal Submission 
Deadline. 

 

4.1.11. Other Required Forms and Certifications 

Each Binding Proposal must include any certifications required by applicable law, including, without limitation, 
those required by Act 29, Act 120, any regulations issued under Act 120 and PROMESA. This requirement is to 
be satisfied by completing and submitting BINDING PROPOSAL FORM 1.11 (Other Required Forms and 
Certifications), which will include the certifications included in Annex A (Form of Proponent and Team Member 
Certification) of the RFP. 

4.2 Evaluation Criteria 

Act 29 and Act 120 require the Partnership Committee to take into account certain factors in evaluating 
responses to the RFP. The Partnership Committee will review and evaluate Binding Proposals based on the 
definitive evaluation criteria to be developed by the Authority and the Partnership Committee to meet the 
objectives of the Project, including those objectives set forth in Act 120, Act 29 and Section 2 (Key 
Transformation Objectives) of the CIM. 

# Component Score / Weighing 

A. QUALIFICATIONS/COMPLIANCE COMPONENTS  

1.  Transmittal Letter  
o To be submitted in accordance with the requirements described in 

Section 4.1.1 of the RFP. 
 

Not scored 

2.  Executive Summary and Table of Contents  
o To be submitted in accordance with the requirements described in 

Section 4.1.2 of the RFP. 
 

Not scored 

3.  Confirmation of Acceptance of O&M Agreement 

o To be submitted in accordance with the requirements described in 
Section 4.1.3 of the RFP. 

Pass/Fail 

4.  Bid Security  

o To be submitted in accordance with the requirements described in 
Section 4.1.10 of the RFP. 

Pass/Fail 

5.  Other Required Forms and Certifications 

o To be submitted in accordance with the requirements described in 
Section 4.1.11 of the RFP. 

Pass/Fail 
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# Component Score / Weighing 

B. TECHNICAL COMPONENTS 50% Total 

1.  Approach to Mobilization 

o Component must, at a minimum, address the topics set forth in Error! 
Reference source not found. (Approach to Mobilization), as 
supplemented by subsequent addenda to this RFP. 

o Score to be based on the thoroughness and viability of the Proponent’s 
approach to the mobilization services required by the Project and the 
experience and credentials of its proposed management team with 
respect to such services. 

10% 

2.  Approach to O&M Services 

o Component must, at a minimum, address the topics set forth in Error! 
Reference source not found. (Approach to O&M Services), as 
supplemented by subsequent addenda to this RFP. 

o Score to be based on the thoroughness and viability of the Proponent’s 
approach to the operation and maintenance services required by the 
Project and the experience and credentials of its proposed management 
team with respect to such services. 

15% 

3.  Approach to Decommissioning  

o Component must, at a minimum, address the topics set forth in Error! 
Reference source not found. (Approach to Decommissioning), as 
supplemented by subsequent addenda to this RFP. 

o Score to be based on the thoroughness and viability of the Proponent’s 
proposed approach to performing the decommissioning of the Legacy 
Generation Assets and the experience and credentials of its proposed 
management team with respect to such work. 

5% 

4.  Approach to Demobilization 

o Component must, at a minimum, address the topics set forth in Error! 
Reference source not found. (Approach to Demobilization), as 
supplemented by subsequent addenda to this RFP. 

o Score to be based on the thoroughness and viability of the Proponent’s 
proposed approach to performing the demobilization services required by 
the Project at the conclusion of the term of the O&M Agreement, and the 
experience and credentials of its proposed management team with 
respect to such work. 

5% 

5.  Operator Recruitment and Staffing Plan 

o Component must, at a minimum, address the topics set forth in Error! 
Reference source not found. (Operator Recruitment and Staffing Plan).  

o Score to be based on the training to be provided to employees, 
optimization of workforce management and consistency with the 
objectives of the Project and the policy underlying Act 120, among other 
things. 

10% 
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# Component Score / Weighing 

6.  Presentation of Binding Proposals to the Partnership Committee 

o Score to be based on the oral presentation of the Proponent’s Binding 
Proposal to the Partnership Committee. The presentation will allow 
Proponents to present the contents of their Binding Proposal and explain 
and/or clarify any particular or significant elements thereof. The Authority 
reserves the right to provide additional requirements related to the oral 
presentations at a later date.   

5% 

C. OPERATIONAL AND FINANCIAL COMPONENTS 50% Total 

1.  Financial and Operational Proposal 

o To be submitted in accordance with the requirements described in 
Section 4.1.9 of the RFP. 

o Score to be based on (i) the net present value of the financial elements of 
the financial proposals described under Item B of Form 1.9 (Operational 
and Financial Proposals), (ii) the indicated amounts of relevant 
operational proposals described under Item A of Form 1.9, (iii) 
Proponent’s proposed caps on liability, (iv) the Operator Guarantee and 
(v) the Target Service Commencement date proposed by the Proponent. 

50% 

 
Each Proponent is required to inform the Authority of the occurrence of any material changes to the information 
submitted with respect to the Proponent and/or any Team Member in connection with the RFQ Process or the 
RFP Process, as applicable. If there have been any material changes to the submitted information, the 
Proponent must provide details of such changes in accordance with any requirements the Authority may impose 
at that time.  

The Authority and the Partnership Committee may consider any other criterion that, in their sole and absolute 
discretion, they determine to be appropriate or necessary to award the O&M Agreement pursuant to Act 29 and 
Act 120. 

4.3 Submission Instructions 

All Binding Proposals are to be submitted via PowerAdvocate© on or before the Submission Deadline. 
PowerAdvocate© submission instructions will be provided to Proponents in a subsequent addendum to this 
RFP. 

All communications with the Authority or its designated representative(s) in connection with this RFP or 
the Project must be submitted in writing via PowerAdvocate©.  Communications submitted to the 
Authority or its designated representative(s) in connection with this RFP in any other manner, including 
via the P3GenProject@p3.pr.gov email address, will not be accepted.  

By submitting a Binding Proposal, the Proponent specifically authorizes the Authority, PREPA, the 
Partnership Committee and their respective officers, employees, advisors, counsel, accountants and 
other consultants and representatives to make any inquiry or investigation to verify the statements, 
documents and information submitted in connection with such Binding Proposal, and to seek 
clarification from the Proponent’s directors, officers, employees, advisors, counsel, accountants and 
other consultants and representatives related thereto. 

The Authority also reserves the right to make such investigations as it deems necessary as to the qualifications 
or perceived conflicts of interest of any and all Proponents. Any appearance of a Conflict of Interest (as defined 
in Section 5.7 (Conflicts of Interest and Ineligible Persons) of this RFP) will constitute sufficient cause for the 
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outright rejection of a Binding Proposal. The Authority reserves the right to accept or reject, in whole or in part, 
and without further explanation, any or all Binding Proposals submitted and/or cancel this solicitation and reissue 
this RFP, or another version of it. 

4.4 Addenda to RFP 

As indicated in Section 1.3 (Key Milestones) of this RFP, each Proponent is responsible for periodically 
reviewing the PowerAdvocate© website for regular updates, amendments and addenda concerning the RFP and 
other important information. 

The Authority reserves the right to amend this RFP at any time. All addenda will become part of this RFP. Each 
addendum will be available via PowerAdvocate©. In the event of any conflict in wording or issue of 
interpretation, subsequently issued addenda will prevail over the original wording in this RFP and any wording in 
prior addenda. Each Proponent will acknowledge receipt of each addendum in its Binding Proposal. Each 
Proponent is solely responsible for ensuring that it has received all communications issued by the Authority and 
PREPA. To the extent that a Proponent has formed a consortium to participate in the RFP for this Project, such 
Proponent is also solely responsible for ensuring that each Team Member (as defined below) has received all 
communications issued by the Authority and PREPA. Failure to obtain any such communication is at the sole 
and absolute risk of the Proponent and its Team Members, and the Authority and PREPA accept no 
responsibility for the failure of any Proponent or Team Member to receive or obtain all RFP information 
(including addenda). Each Binding Proposal is deemed to be made on the basis of the complete RFP, as 
amended by any addenda. 

4.5 Rejection and Withdrawal of Binding Proposals 

Issuance of this RFP does not constitute a commitment by the Authority to award an O&M Agreement. The 
Authority reserves the right to accept or reject, in whole or part, and without further explanation, any or all 
Binding Proposals submitted and/or cancel this solicitation and reissue this RFP, or another version of it. 

A Proponent may withdraw a Binding Proposal by delivering to the Authority a written request for withdrawal 
prior to the Submission Deadline via PowerAdvocate©. Any such withdrawal does not prejudice the right of a 
Proponent to submit another Binding Proposal prior to the Submission Deadline. 

4.6 Ownership of a Binding Proposal 

All materials submitted in response to this RFP shall become the property of the Authority, irrespective of the 
selection or rejection of a Binding Proposal. 

4.7 Errors and Omissions in a Binding Proposal 

The Authority reserves the right to reject a Binding Proposal that contains an error or omission. The Authority 
also reserves the right to request correction of any errors or omissions and/or to request any clarification or 
additional information from any particular Proponent without seeking clarifications from all Proponents.
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5. Miscellaneous Legal 

5.1 Legal Framework 

Proponents are encouraged to review the following documents, which are or will be available for download on 
the Authority’s website at http://www.p3.pr.gov, for further background on the Project and the legal framework 
within which it will be executed: 

⚫ the PREPA Organic Act; 

⚫ Act 29; 

⚫ Act 120; 

⚫ the Regulation; 

⚫ Act 17; 

⚫ PROMESA; 

⚫ Act 57; and  

⚫ the PREPA Revitalization Act, Act No. 4-2016, as amended. 

In addition, the latest PREPA Fiscal Plan, certified on May 27, 2021 by the FOMB, and the 2021 Fiscal Plan for 
Puerto Rico, certified by the FOMB on April 23, 2021 (the “Government Fiscal Plan”), are available at 
https://oversightboard.pr.gov/fiscal-plans-2/. On July 12, 2021, the FOMB issued a Disclosure Statement for the 
Fifth Amended Title III Joint Plan of Adjustment, containing the latest data points available regarding the 
economy of Puerto Rico, which is available at https://oversightboard.pr.gov/documents/. 

PREPA’s Legacy Generation Assets were financed and will continue to be financed in whole or in part with tax-
exempt bonds.  As a result, it will be necessary for the O&M Agreement to satisfy the requirements of IRS 
Revenue Procedure 2017-13 (the “Revenue Procedure”) in order for that agreement to be treated as a 
“qualified management agreement.”  The Revenue Procedure contains various requirements that will have to be 
satisfied, in the opinion of tax counsel to PREPA, including limitations on the term of the O&M Agreement that 
relate to the remaining useful life of the Legacy Generation Assets, requirements related to the manner in which 
the Generation Operator is compensated, and certain rights related to the Legacy Generation Assets, which 
must be retained by the Government.  Proponents are encouraged to review the Revenue Procedure for further 
background on the requirements as they will apply to the O&M Agreement. 

5.2 Consortia and Team Members 

To the extent that any Proponent has formed or proposes to form a consortium to participate in this RFP, such 
Proponent should include in its Binding Proposal the identity, role, capabilities and proposed percentage 
ownership of each Team Member in the consortium.  

“Team Member” shall include, without limitation, each of the following with respect to a Proponent: 

⚫ consortium member, whether or not that member has an ownership interest; and 

https://oversightboard.pr.gov/fiscal-plans-2/
https://oversightboard.pr.gov/documents/
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⚫ individual person, partnership, company or legal entity that is formally or informally reviewing the Project, 
as well as any such entity expected to execute, or provide a performance guarantee in respect of, the 
O&M Agreement. This will include, without limitation:  

o with respect to Proponents who are not public companies, managed funds or pension plans, any 
entity that directly or indirectly owns any percentage of the equity interests of such Proponent; 

o with respect to Proponents who are public companies, the ultimate owner(s) (the natural 
person(s), if any, who, directly or indirectly owns twenty-five percent (25%) or more of the equity 
interests of such Proponent, and if no natural person fits that description, the legal entity who 
directly or indirectly owns twenty-five percent (25%) or more of the equity interests of such 
Proponent) or holding company of any such investor; and 

o in the case of a managed fund or pension plan, the manager of the fund or pension plan. 

The Proponent should provide an organizational chart illustrating the relationships among the Proponent and 
each of the Team Members. The Proponent should indicate whether it intends to form a special purpose vehicle 
or other legal entity for the Project. Each Team Member and its role must be identified in a Proponent’s Binding 
Proposal and may not be changed without the prior written consent of the Partnership Committee. 

Except as specifically provided to the contrary in this RFP, no Team Member may join or participate, directly or 
indirectly, as a Team Member with more than one Proponent for the Project. Each person or legal entity that 
participates as a Team Member is responsible for ensuring that no other person or legal entity that is Related (as 
defined herein) to it joins or participates, directly or indirectly, as a Team Member in any other Proponent. Unless 
otherwise provided herein, any violation of this provision by a Proponent will disqualify such Proponent and each 
of its Team Members.  

A person or company is “Related” to another person or legal entity if:  

⚫ one may exercise Control (as defined herein) over the other; or  

⚫ each is under the direct or indirect Control of the same ultimate person or legal entity.  

For purposes of this RFP, a person or legal entity exercises “Control” of another if (a) it is the owner of any 
legal, beneficial or equitable interest in 25% or more of the voting securities in a corporation, partnership, joint 
venture, other person or entity or (b) it has the capacity to (i) control the composition of the majority of the board 
of directors (or equivalent governing body) of any such person or entity, (ii) control the decisions made by or on 
behalf of any such person or entity or (iii) otherwise direct or cause the direction of the management, actions or 
policies of any such person or entity (whether formally or informally); the terms “Controlling” and “Controlled” 
have corresponding meanings.  

Each of the Team Members will ensure compliance with all licensing and other requirements under applicable 
laws with respect to the services to be provided by such Team Member. 

Subject to the requirements and entitlements of the Authority set forth below, submission of a Binding Proposal 
will not limit a Proponent’s ability to add to, substitute or subtract from its Team Members during the 
procurement process.  

If for any reason, after the Submission Deadline, a Proponent wishes or is required to: (i) change any Team 
Members listed in the Proponent’s Binding Proposal (either by adding new members, removing listed members 
or substituting new members for listed members), (ii) materially change the ownership or Control of a Proponent 
or a Team Member or (iii) change the legal relationship between the Proponent and/or its Team Members, such 
as the creation of a new joint venture, partnership or legal entity that will take the place of the Proponent, then, in 
each case, the Proponent must submit a written application (with such information as the Partnership Committee 
may require) to the Partnership Committee seeking its consent to the proposed change, which consent may be 
withheld, delayed or conditioned in the sole and absolute discretion of the Partnership Committee. The 
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Partnership Committee may request and require additional information from the Proponent to facilitate its 
decision of whether to consent to the proposed change.   

Without limiting the foregoing, the Partnership Committee may refuse to consent to a change to a Proponent or 
its Team Members and/or may disqualify the Proponent from further participation in the procurement process if, 
in its sole and absolute discretion, (a) the change would result in (i) a less desirable Proponent or less desirable 
Team Members than that originally proposed in the Proponent’s Binding Proposal or (ii) the Proponent or its 
Team Members being materially different from the Proponent that submitted the Binding Proposal, (b) evaluating 
the application for a change would delay the evaluation process or (c) the Partnership Committee deems the 
change detrimental to the process, the Project, PREPA or the Authority. 

5.3 Restricted Parties 

The following entities will be deemed “Restricted Parties” and neither they nor their respective directors, 
officers, partners, employees and persons or legal entities Related to them are eligible to participate as Team 
Members or to otherwise assist any Proponent or Team Member, directly or indirectly, or participate in any way 
as a director, officer, employee, advisor, counsel, accountant or other consultant or otherwise in connection with 
any Proponent. Each Proponent will ensure that each Team Member does not use, consult, include or seek 
advice from any Restricted Party. The following Restricted Parties have been identified: 

⚫ Ankura Consulting Group, LLC 

⚫ ATCO Ltd. 

⚫ Baker, Donelson, Bearman, Caldwell & Berkowitz, PC 

⚫ Canadian Utilities Limited 

⚫ Citigroup Global Markets Inc. 

⚫ Cleary Gottlieb Steen & Hamilton LLP 

⚫ CPM P.R. LLC 

⚫ Díaz & Vázquez PSC 

⚫ Ernst & Young LLP 

⚫ Filsinger Energy Partners 

⚫ FTI Consulting, Inc. 

⚫ Greenberg Traurig LLP 

⚫ Hogan Lovells US LLP 

⚫ ICF International, Inc. 

⚫ Innovative Emergency Management, Inc. 

⚫ King & Spalding LLP 

⚫ LUMA Energy, LLC 

⚫ McKinsey & Company, Inc. 
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⚫ Navigant Consulting, Inc. 

⚫ Nixon Peabody LLP 

⚫ O’Melveny & Myers LLP 

⚫ O’Neill & Borges LLC 

⚫ Pietrantoni Mendez & Alvarez LLC 

⚫ Proskauer Rose LLP 

⚫ Quanta Services, Inc. 

⚫ Sargent & Lundy 

⚫ Ximena, LLC. 

At all times during the procurement process, Proponents must comply, and must ensure that all persons 
engaged to provide any type of assistance in connection with the Project are in compliance, with the Authority’s 
Guidelines for the Evaluation of Conflicts of Interest and Unfair Advantages in the Procurement of Public-Private 
Partnership Contracts (the “Ethics Guidelines”), which are available for download on the Authority’s website: 
http://www.p3.pr.gov.  

Proponents should be aware that the list of Restricted Parties is not exhaustive and that a person that is 
not included as a Restricted Party may still be prohibited from participating in the Project pursuant to 
the provisions of the Ethics Guidelines.  

Finally, except as to any Restricted Party, the fact that a person provides or has provided services to the 
Authority, PREPA or AAFAF in matters not related to the Project may not automatically prohibit such 
person from participating in the Project. To the extent any question exists as to whether such a person 
is a Restricted Party, the Proponent should consult with the Authority. 

5.4 Confidentiality of Binding Proposal 

All Binding Proposals will become the property of the Authority and may become public in accordance with 
applicable law, except for documents or information submitted by Proponents that are trade secrets, proprietary 
information or privileged or confidential information of the Proponents. Proponents are advised to review the 
confidentiality and publication provisions contained in Articles 9(i) and 9(j) of Act 29, Act 120 and the 
corresponding sections of the Regulation. In order to ensure that documents identified by Proponents as 
“confidential” or “proprietary” will not be subject to disclosure under Act 29, Proponents must label such 
documents as “confidential” or “proprietary,” provide a written explanation of why such labeled documents are 
“confidential” or “proprietary,” including why the disclosure of the information would be commercially harmful, 
specifically refer to any legal protection currently enjoyed by such information and why the disclosure of such 
information would not be necessary for the protection of the public interest, and request that the documents so 
labeled be treated as confidential by the Partnership Committee according to the process described in the 
following paragraph. 

If a Proponent has special concerns about confidential or proprietary information that it desires to make available 
to the Partnership Committee prior to its Binding Proposal, such Proponent may wish to: 

⚫ make a written request to the Partnership Committee for a meeting to specify and justify proposed 
confidential or proprietary documents; 

⚫ make an oral presentation to the Partnership Committee staff and legal counsel; and 

http://www.p3.pr.gov/
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⚫ receive written notification from the Partnership Committee accepting or rejecting confidentiality 
requests. 

Failure to take such precautions prior to filing a Binding Proposal may subject confidential or proprietary 
information to disclosure under Articles 9(i) and 9(j) of Act 29, Act 120 and/or the corresponding provisions of the 
Regulation. 

The Partnership Committee will evaluate all confidentiality requests according to the criteria indicated in Act 29, 
Act 120 and the Regulation. The Partnership Committee will determine whether or not the requested materials 
are exempt from disclosure. Upon such determination, the Authority will endeavor to maintain the confidentiality 
of any information that a Proponent indicates to be proprietary or a trade secret, or that must otherwise be 
protected from publication according to law, except as required by law or by a court order. In the event that the 
Partnership Committee elects to disclose the requested materials, it will notify the Proponent of its intent to 
disclose, in which case the Proponent may request the immediate return of such materials prior to disclosure by 
the Partnership Committee and they will thereafter form no part of the Proponent’s submission. In no event will 
the Government, the Authority, the Partnership Committee or PREPA be liable to a Proponent for any disclosure 
required by law or a court order of all or a portion of a Binding Proposal filed with the Authority. 

Upon execution of the O&M Agreement, the Partnership Committee is required to make public its report 
regarding the procurement process, which report will contain information related to the qualification, 
procurement, selection and negotiation process, and the information contained in the Binding Proposal, except 
information that qualifies as trade secrets, confidential, proprietary or privileged information of the Proponents or 
its Team Members clearly identified as such by the Proponents, or information that must otherwise be protected 
from publication according to law, as may have been determined by the Partnership Committee, unless 
otherwise required by law or by a court order. 

5.5 Use of Confidential Information 

Each Proponent must declare, and agree to be under an obligation to declare, that it does not have knowledge 
of or the ability to avail itself of confidential information of the Government, PREPA or the Authority relevant to 
the Project, except to the extent it has been expressly authorized by the Government, PREPA or the Authority. 
Such confidential information: 

⚫ will remain the sole property of the Government, the Authority or PREPA, as applicable, and the 
Proponent and its Team Members will treat it as confidential; 

⚫ may not be used by the Proponent or its Team Members for any other purpose other than submitting a 
Binding Proposal or the performance of any subsequent agreement relating to the Project with the 
Government, the Authority or PREPA, as applicable; 

⚫ may not be disclosed by the Proponent or any Team Member to any person who is not involved in the 
Proponent’s preparation of its Binding Proposal or the performance of any subsequent agreement 
relating to the Project with the Government, the Authority or PREPA, as applicable, without prior written 
authorization from the party in respect of whom the confidential information relates; 

⚫ if requested by the Government, the Authority or PREPA, will be returned or destroyed, as appropriate, 
no later than ten calendar days after such request; and 

⚫ may not be used in any way that is detrimental to the Government, the Authority or PREPA. 

Each Proponent and its Team Members will be responsible for any breach of the provisions of this Section 5.5 
by any person to whom any of them discloses the confidential information. Each Proponent and its Team 
Members acknowledge and agree that a breach of the provisions of this Section 5.5 would cause the Authority, 
PREPA, the Government and/or their related entities to suffer loss which could not be adequately compensated 
by damages, and that the Authority, PREPA, the Government and/or any related entity may, in addition to any 
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other remedy or relief, enforce any of the provisions of this Section 5.5 upon submission of the Proponent’s 
Binding Proposal to a court of competent jurisdiction for injunctive relief without proof of actual damage to the 
Authority, PREPA, the Government or any related entity. 

The provisions in this Section 5.5 will survive any cancellation of this RFP and the conclusion of the RFP 
Process. 

5.6 No Collusion or Lobbying 

The Authority and PREPA are committed to a fair, open and transparent selection process.  

No Collusion  

Proponents and Team Members will not discuss or communicate, directly or indirectly, with any other 
Proponent(s) or any director, officer, employee, advisor, counsel, accountant, other consultant or representative 
or Team Member of any other Proponent regarding the preparation, content or representation of their Binding 
Proposals. Binding Proposals will be submitted without any connection (i.e., arising through an equity interest 
(other than an equity interest that does not represent a Controlling interest in an entity, as determined by the 
Authority from time to time) in or of a Proponent or Team Member), knowledge, comparison of information or 
arrangement, with any other Proponent or any director, officer, employee, advisor, counsel, accountant or other 
consultant or representative or Team Member of any other Proponent. 

By submitting a Binding Proposal, a Proponent, on its own behalf and as authorized agent of each firm, 
corporation or individual Team Member of the Proponent, represents and confirms to the Authority, with the 
knowledge and intention that the Authority may rely on such representation and confirmation, that its Binding 
Proposal has been prepared without collusion with other Proponents, fraud or unfair advantages. The Authority 
reserves the right to disqualify any Proponent that does not comply with this provision.  

No Lobbying  

Proponents, their Team Members and their respective directors, officers, employees, advisors, counsel, 
accountants and other consultants and representatives will not, except as expressly contemplated by this RFP 
or as expressly directed or permitted by the Authority, attempt to communicate, directly or indirectly, with any 
representative or advisor of the Authority, PREPA, the Partnership Committee or any of its members, AAFAF, 
the Energy Bureau, the Government, the FOMB or the federal government (other than as provided for in this 
RFP) in relation to the Project or the RFP Process, at any stage of the RFP Process, including during the 
evaluation process. The Authority reserves the right to disqualify a Proponent that does not comply with this 
provision.  

Proponents, their Team Members and their respective directors, officers, employees, advisors, counsel, 
accountants and other consultants and representatives must certify that they have complied with the 
requirements of the Regulation by having a duly authorized representative of each Proponent and Team 
Member complete the Form of Proponent and Team Member Certification included as Annex A of this RFP. 

5.7 Conflicts of Interest and Ineligible Persons 

Each Proponent submitting a Binding Proposal on behalf of such Proponent and the Team Members of such 
Proponent must declare and continue to be under an obligation to declare all Conflicts of Interest or any situation 
that may be reasonably perceived as a Conflict of Interest that exists now or may exist in the future. A “Conflict 
of Interest” includes any situation or circumstance where, in relation to the Project, the Proponent submitting a 
Binding Proposal or any Team Member of such Proponent has other commitments, relationships or financial 
interests that: 
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(a)  could or could be seen to exercise an improper influence over the objective, unbiased and 
impartial exercise of the Authority’s or PREPA’s independent judgment; or 

(b)  could or could be seen to compromise, impair or be incompatible with the effective performance 
of its obligations under the O&M Agreement. 

In connection with its Binding Proposal, each Proponent and each Team Member will: 

(a)  avoid any Conflict of Interest in relation to the Project; 

(b)  disclose to the Authority and to PREPA without delay any actual or potential Conflict of Interest 
that arises during the RFP Process or at any point in the procurement process; and 

(c)  comply with any requirements prescribed by the Authority and PREPA to resolve any Conflict of 
Interest. 

Each Proponent is responsible for ensuring that all persons engaged to provide any type of assistance 
in connection with the Project are in compliance with the provisions of the Ethics Guidelines and, to the 
extent any question exists as to compliance with the Ethics Guidelines, the Proponent should consult 
with the Authority. 

In addition to all contractual or other rights or rights available at law or in equity or legislation, the Authority and 
PREPA may immediately exclude a Proponent or any of its Team Members from further consideration or remove 
the Proponent or any Team Member from the RFP Process if: 

(a)  the Proponent knew, or reasonably should have known, and fails to disclose an actual or 
potential Conflict of Interest; 

(b)  the Proponent submitting a Binding Proposal or a Team Member of such Proponent fails to 
comply with any requirements prescribed by the Authority or PREPA to resolve a Conflict of Interest; or  

(c)  the Proponent’s Conflict of Interest issue cannot be resolved. 

Pursuant to the Regulation, any person, by virtue of its participation in the RFP Process, authorizes the Authority 
to apply to the relevant competent governmental authority to obtain further information regarding a Proponent 
and, in particular, details of convictions of the offenses listed in Article 9(c)(ii) of Act 29 if the Partnership 
Committee considers it necessary for its selection or evaluation process. 

5.8 Disclaimer 

The information provided in this RFP, or any other written or oral information provided by the Authority, PREPA, 
the Partnership Committee, AAFAF, the FOMB, the Government or their respective officers, employees, 
advisors, counsel, consultants or other representatives in connection with the Project or the selection process is 
provided for the convenience of the Proponents only. Proponents and their Team Members will make their own 
conclusions as to such information. Oral explanations or instructions from officials, employees, advisors, 
counsel, consultants or other representatives of the Authority, PREPA, the Partnership Committee or any Puerto 
Rico public agency will not be considered binding on the Authority, PREPA, the Partnership Committee, AAFAF, 
the FOMB or the Government. The Authority, PREPA, the Partnership Committee, the Government and their 
respective officers, employees, advisors, counsel, consultants and other representatives make no representation 
or warranty as to any information provided in connection with the RFP Process or the RFQ Process. The 
accuracy and completeness of such information is not warranted by any of them and none of them will have any 
liability in connection with such information or the selection process, all of which liability is expressly waived by 
each Proponent and each Team Member of such Proponent. This RFP is not an offer to enter into any contract 
of any kind whatsoever. 
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5.9 Reservation of Rights 

In furtherance of the Authority’s mission, the Partnership Committee reserves the right to reject any and all 
Binding Proposals, to waive technical defects, irregularities or any informality in Binding Proposals, and to 
accept or reject any Binding Proposals in its sole and absolute discretion. The Partnership Committee also 
reserves the right to postpone the date on which Binding Proposals are required to be submitted, or to take any 
other action it may deem in the best interests of the Authority, PREPA and the Government. 

In addition, the Authority and PREPA reserve all rights (which rights will be exercisable by the Authority and 
PREPA in their sole and absolute discretion) available to them under applicable laws and regulations, including, 
without limitation, with or without cause and with or without notice, the right to: 

(a)  modify the procurement process to address applicable law and/or the best interests of the 
Authority, PREPA and the Government; 

(b)  develop the Project in any manner that they deem necessary and change the limits, scope and 
details of the Project; 

(c)  if the Authority and PREPA are unable to negotiate an O&M Agreement to their satisfaction with 
a Proponent, terminate the process or pursue other alternatives relating to the Project, or exercise such 
other rights as they deem appropriate; 

(d)  cancel the procurement process, as applicable, in whole or in part, at any time prior to the 
execution by PREPA of the O&M Agreement, without incurring any cost, obligation or liability 
whatsoever; 

(e)  issue a new request for proposals after withdrawal of this RFP; 

(f)  reject or disqualify any and all Binding Proposals and responses received at any time for any 
reason without any obligation, compensation or reimbursement to any existing Proponent or Team 
Member; 

(g)  modify all dates, deadlines, processes, schedules and other requirements set out, described or 
projected in this RFP; 

(h)  terminate evaluations of responses received at any time; 

(i)  exclude any Proponent from submitting any response to this RFP based on the failure to comply 
with any requirements; 

(j)  issue addenda, supplements and modifications to this RFP; 

(k)  require direct confirmation of information furnished by a Proponent, additional information from a 
Proponent concerning its response or additional evidence of qualifications to perform the work described 
in this RFP; 

(l)  consider, in the evaluation of any Binding Proposal, any instances of poor performance by a 
Proponent, Team Member or individuals who will play an important role in the Project on behalf of a 
Proponent and Team Member that any of the Authority, PREPA or the Government may have 
experienced or experienced by a third party, whether one of the included references or otherwise; 

(m)  seek or obtain data from any source that has the potential to improve the understanding and 
evaluation of the responses to this RFP; 
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(n)  add or delete Proponent responsibilities from the information contained in this RFP or any 
subsequent process instruments; 

(o)  negotiate with any party without being bound by any provision in its response; 

(p)  waive any deficiency, defect, irregularity, non-conformity or non-compliance in any response to 
this RFP or permit clarifications or supplements to any response to this RFP, and accept such response 
even if such deficiency, defect, irregularity, non-conformity or non-compliance would otherwise render 
the response null and void or inadmissible; 

(q)  add or eliminate facility expansion to or from the Project; and 

(r)  exercise any other right reserved or afforded to the Authority and PREPA under Act 29, Act 120, 
the Regulation, this RFP or applicable law. 

This RFP does not commit either the Authority or PREPA to enter into a contract or proceed with the Project as 
described herein. The Authority, PREPA, AAFAF, the FOMB and the Government assume no obligations, 
responsibilities or liabilities, fiscal or otherwise, to reimburse all or part of the costs incurred or alleged to have 
been incurred by parties considering a response to and/or responding to this RFP, or in considering or making 
any submission. All of such costs will be borne solely by each Proponent. 

5.10 Limitation of Damages 

Each Proponent, by submitting a Binding Proposal, agrees that in no event will the Authority, PREPA, the 
Partnership Committee, AAFAF, the FOMB and the Government or any of their respective directors, officers, 
employees, advisors, counsel or representatives be liable, under any circumstances, for any claim, demand, 
liability, damage, loss, suit, action or cause of action, whether arising in contract, tort or otherwise, and all costs 
and expenses relating thereto (each, a “Claim”), or to reimburse or compensate the Proponent, any Team 
Member or their respective directors, officers, employees, advisors, counsel, accountants and other consultants 
and representatives, in any manner whatsoever, including, without limitation, any costs of preparation of the 
Binding Proposal or the response to the RFP, loss of anticipated profits, loss of opportunity or for any other 
matter. Without in any way limiting the above, each Proponent and Team Member of such Proponent specifically 
agrees that it will have absolutely no Claim against the Authority, PREPA, the Partnership Committee, AAFAF, 
the FOMB or the Government or any of their respective directors, officers, employees, advisors, counsel or 
representatives if any such party for any reason whatsoever: 

⚫ does not select a list of Proponents; 

⚫ suspends, cancels or in any way modifies the Project or the solicitation process (including modification 
of the scope of the Project or modification of this RFP or both); 

⚫ accepts any compliant or non-compliant response or selects a list of one or more Proponent(s);  

⚫ under the terms of this RFP, permits or does not permit a Restricted Party to advise, assist or participate 
as part of a Proponent or its Team Members; or 

⚫ breaches or fundamentally breaches a contract or legal duty of the Authority, PREPA, the Partnership 
Committee, AAFAF, the FOMB or the Government, whether express or implied, and each Proponent 
and each Team Member waives any and all Claims whatsoever, including Claims for loss of profits or 
loss of opportunity, if the Proponent is not selected as the Selected Proponent for any other reason 
whatsoever. 
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5.11 Judicial Review 

Judicial review of the selection and award process for Binding Proposals must be pursued in accordance with 
Article 20 (Judicial Review Procedures) of Act 29. Only those Proponents who comply with the applicable 
requirements set forth in Article 20 of Act 29 may request judicial review of a final determination by the 
Partnership Committee. Mechanisms for requesting reconsideration before the Authority or PREPA are not 
available. 

Article 20 establishes the period within which to seek judicial review, for the Puerto Rico Court of Appeals to 
address the writ of review, and to seek a writ of certiorari before the Puerto Rico Supreme Court. Article 20 also 
prescribes the notification requirements and the consequences of seeking such judicial remedies, including that 
if either the Puerto Rico Court of Appeals or the Puerto Rico Supreme Court grants a writ of review or writ of 
certiorari, as applicable, the procedures for the qualification of respondents, or for the evaluation or selection of 
Binding Proposals or negotiation of the O&M Agreement by the Partnership Committee will not be stayed.  

The qualification determinations of the Partnership Committee and the approval of the O&M Agreement by the 
Governor or the official onto whom he/she delegates, as provided under Article 9(g)(ii)-(v) of Act 29 will only be 
overturned upon a finding of manifest error, fraud or arbitrariness. The non-prevailing party will be responsible 
for and pay the expenses incurred by the other parties involved in judicial review proceedings under Article 20 of 
Act 29. The Proponent that seeks judicial review may not, under any circumstance, as part of its remedies, claim 
the right to be redressed for indirect, special or foreseeable damages, including lost profits. 

The above is only a summary of Article 20 of Act 29, and Proponents should review and understand all such 
judicial review provisions. 

5.12 Cost of Preparing Binding Proposals 

Proponents who participate in the RFP Process and submit a Binding Proposal do so on a voluntary basis, and 
therefore will not be entitled to compensation of any kind. None of the Authority, PREPA or any other 
instrumentality of the Government will be responsible for any expenses in the preparation and/or presentation of 
the Binding Proposals in connection with this RFP. No Proponent will be reimbursed for any cost or expense 
(including travel expenses) incurred as a result of preparing or submitting their Binding Proposals. 
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ANNEX A: FORM OF PROPONENT AND TEAM MEMBER CERTIFICATION 
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[Letterhead of each Proponent or Team Member, as applicable] 

Mr. Fermin Fontanes — Executive Director 
Puerto Rico Public-Private Partnerships Authority  
Roberto Sánchez Vilella Government Center 
De Diego Avenue, Parada 22 
San Juan, PR 00940-2001 USA 

Re: Puerto Rico Electric Power Legacy Generation Assets PPP - Request for Proposals 

Ladies and Gentlemen: 

We certify that we have carefully reviewed the Request for Proposals dated November 10, 2020, 
including all annexes thereto (“RFP”), issued by the Puerto Rico Public-Private Partnerships 
Authority and all other documents accompanying or made a part of the RFP, including the CIM, 
financial model and white papers that have been made available in the Data Room. Capitalized 
terms used in this certificate have the meanings given to them in the RFP.  

We acknowledge and agree to comply with all terms and conditions of the RFP, the attached 
Binding Proposal and all enclosures thereto. Without limitation, we specifically acknowledge the 
disclaimer contained in Section 5.7 of the RFP and the limitation of damages contained in 
Section 5.10 of the RFP.  

We certify that the information contained in the attached Binding Proposal is true and correct. 
We further certify that the individual who has signed and delivered this certification is duly 
authorized to submit the attached Binding Proposal on behalf of the Proponent or Team Member, 
as applicable, as its acts and deed and that the Proponent or Team Member, as applicable, is 
ready, willing and able to participate in the RFP Process and perform if awarded the O&M 
Agreement.  

We further certify that we are [describe the type of entity or entities (corporation, partnership, 
LLC, etc.)] organized in [indicate the jurisdiction of organization] and that the entity 
contemplated by Proponent and Team Members to be the one that shall execute the O&M 
Agreement shall (i) be authorized to do business in Puerto Rico and (ii) have no impediment to 
enter into a contractual relationship with government entities in Puerto Rico, as well as to 
comply with any other applicable Puerto Rico or U.S. laws and/or requirements. 

We further certify that our directors, officers, controlling shareholders or subsidiaries, parent 
company and, in the case of a partnership, our partners, and any person or entity that may be 
considered an alter ego or the passive economic agent of the Proponent or Team Member, as 
applicable (each, a “Covered Party”), have not been convicted, have not entered a guilty plea 
and have not been indicted, and probable cause has not been found for their arrest, in any 
criminal proceeding in Puerto Rico, the rest of the U.S. or any foreign jurisdiction, for (i) any of 
the crimes referenced in Articles 4.2, 4.3 or 5.7 of Act No. 1-2012, as amended, known as the 
Organic Act of the Office of Government Ethics of Puerto Rico, (ii) any of the crimes typified in 
Articles 250 through 266 of Act No. 146-2012, as amended, known as the Puerto Rico Penal 
Code or (iii) any of the crimes listed in Act No. 2-2018, as amended, known as the Anti-
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Corruption Code for a New Puerto Rico or any other felony that involves misuse of public funds 
or property, including but not limited to the crimes mentioned in Article 6.8 of Act No. 8-2017, 
as amended, known as the Act for the Administration and Transformation of Human Resources 
in the Government, or under the U.S. Foreign Corrupt Practices Act; and no Covered Party is 
under investigation in any legislative, judicial or administrative proceedings, in Puerto Rico, the 
rest of the U.S. or any other jurisdiction. The Proponent and Team Members are in compliance 
with all federal, state, local and foreign laws applicable to the Proponent or Team Member(s) 
that prohibit corruption or regulate crimes against public functions or public funds, including the 
U.S. Foreign Corrupt Practices Act.  

We further certify that we shall continue to comply at all times with laws which prohibit 
corruption or regulate crimes against public functions or funds, as may apply to the Proponent or 
any Team Member, as applicable, whether federal, state or Government statutes, including the 
U.S. Foreign Corrupt Practices Act. In addition, we further certify that we shall continue to 
conduct our business in compliance in all material respects with all applicable federal, state, local 
and foreign laws and regulations. 

We further certify that no officer or employee of the Authority, PREPA, the Partnership 
Committee, AAFAF, the Energy Bureau, the Government, the FOMB or any public agency of 
Puerto Rico that participates in the selection process described in, or negotiations or approval in 
connection with, the RFP (nor any member of their families) has an economic interest in or is 
connected with the [Proponent or Team Member, as applicable], and no officer or employee of 
the Authority, PREPA, the Partnership Committee, AAFAF, the Energy Bureau, the 
Government, the FOMB or any public agency of Puerto Rico (nor any member of their families) 
has directly or indirectly participated with the [Proponent or Team Member, as applicable] in 
the preparation of its Binding Proposal.  

We further certify that we are in compliance with the provisions of Act No. 2 of 2018, also 
known as the Anti-Corruption Act 2018.  

We further certify that we have reviewed the provisions of the Authority’s Guidelines for the 
Evaluation of Conflicts of Interest and Unfair Advantages in the Procurement of Public-Private 
Partnership Contracts, available on the Authority’s website: http://www.p3.pr.gov, and that we 
are in compliance therewith. 

We further certify that this Binding Proposal is made without prior understanding, agreement, 
connection, discussion or collusion with any other person, firm or corporation submitting or 
participating in the submission of a separate Binding Proposal or any officer, employee or agent 
of the Authority, PREPA, the Partnership Committee, AAFAF, the Energy Bureau, the 
Government, the FOMB or any public agency of Puerto Rico; and that the undersigned executed 
this Proponent and Team Members Certificate with full knowledge and understanding of the 
matters herein contained and was duly authorized to do so.  

We further certify that Proponent and Team Members shall not, other than as permitted in the 
RFP, attempt to communicate in relation to the RFP, directly or indirectly, with any 
representative of the Authority, PREPA, the Partnership Committee, AAFAF, the Energy 
Bureau, the Government, the FOMB or any public agency of Puerto Rico, including any 

http://www.p3.pr.gov/
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Restricted Parties, or any director, officer, employee, agent, advisor, staff member, counsel, 
consultant or representative of any of the foregoing, as applicable, for any purpose whatsoever, 
including for purposes of: (a) commenting on or attempting to influence views on the merits of 
the Proponent’s and Team Members’ Binding Proposal, or in relation to their Binding Proposal; 
(b) influencing, or attempting to influence, the outcome of the RFP Process, or of the competitive 
selection process, including the review and evaluation of Binding Proposals or the selection of 
the Proponents; (c) promoting the Proponent and Team Members or their interests in the Project, 
including in preference to that of other Proponents or Team Members; (d) commenting on or 
criticizing aspects of the RFP, the competitive selection process, or the Project, including in a 
manner which may give the Proponent or its Team Members a competitive or other advantage 
over other Proponents or their respective Team Members; and (e) criticizing the Binding 
Proposals of other Proponents. 

The undersigned Proponent and Team Members acknowledge that any violation or 
misrepresentation with respect to the above will prohibit their participation in any procurement 
process under Act 29 and other applicable laws of Puerto Rico and, therefore, will disqualify 
them from participating hereunder. 

Except as provided above with respect to certain federal laws and regulations, the attached 
Binding Proposal shall be governed by and construed in all respects according to the laws of 
Puerto Rico and the terms of the RFP.  

Our business address is:  

[Insert business address]  

 

Yours faithfully,  

[Insert appropriate signature block for signature by a person duly authorized to bind the 
Proponent or Team Member] 

 
 



 

Page 46 

Form 1.1 

 

Binding Proposal Form 1.1 
 

TRANSMITTAL LETTER 

(To be typed on Proponent’s Letterhead) 

[Date] 

Partnership Committee Representative 
Request for Proposals – 
Puerto Rico Electric Power 
Legacy Generation Assets 

Dear Partnership Committee Representative: 

____________________ (the “Proponent”) hereby submits its Binding Proposal in response to the 
Request for Proposals for the Puerto Rico Electric Power Thermal Generation Facilities issued in final 
form by the Puerto Rico Public-Private Partnership Authority on November 10, 2020 (as amended and 
supplemented, the “RFP”). 

Capitalized terms not defined herein shall have the meaning set forth in the RFP or the final form of the 
Puerto Rico Operation and Maintenance Agreement for the Legacy Generation Assets (the “O&M 
Agreement”). If there is a term defined in both, and their definitions conflict, the definition in the O&M 
Agreement shall prevail. 

As a duly authorized representative of the Proponent, I hereby certify, represent and warrant, on behalf of 
the Proponent team, as follows in connection with the Binding Proposal: 

1. The Proponent acknowledges receipt of the RFP and the following addenda: 

No. Date 
  

  

  

  

  

  

 
2. The submittal of the Binding Proposal has been duly authorized by, and in all respects is binding 

upon, the Proponent. Attachment 1 (Certificate of Authorization) to this Transmittal Letter is a 
certificate of authorization that evidences my authority to submit the Binding Proposal and bind the 
Proponent. 

3. All information and statements contained in the Binding Proposal are current, correct and complete 
and are made with full knowledge that the Partnership Committee will rely on such information and 
statements in selecting the Selected Proponent and executing the O&M Agreement.  

4. The Proponent certifies under penalties of perjury that the Binding Proposal has been prepared and is 
submitted in good faith without collusion, fraud or any other action with any other person taken in 
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restraint of free and open competition for the services contemplated by the RFP. As used in this 
Transmittal Letter, the word “person” shall mean any natural person, business, partnership, 
corporation, union, committee, club or other organization, entity or group of individuals. 

5. Neither the Proponent nor any Proponent team member is currently suspended or debarred from 
doing business with any entity of the Government of Puerto Rico. 

6. The Proponent has reviewed all of the engagements and pending engagements of the Proponent, 
and no potential exists for any conflict of interest or unfair advantage. 

7. No person or selling agency has been employed or retained to solicit the award of the O&M 
Agreement under an arrangement for a commission, percentage, brokerage or contingency fee or on 
any other success fee basis, except bona fide employees of the Proponent. The Proponent has 
inspected the facilities (i.e., commercial offices, central office, energy center(s), transmission centers, 
substations, etc.) and carefully examined all documents constituting the RFP and the addenda 
thereto and, being familiar with the work and the conditions affecting the work contemplated by the 
RFP and such addenda, offers to furnish all labor, materials, supplies, equipment, facilities and 
services which are necessary, proper or incidental to carry out such work as required by and in strict 
accordance with the RFP and the Binding Proposal. 

[Signature page follows] 
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PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 

  
(Notary Public) 

[State/Province] of   

County of   

On this ___________ day of _______________, 20[•], before me appeared _______________, 
personally known to me to be the person described in and who executed this __________________ and 
acknowledged that [she/he] signed the same freely and voluntarily for the uses and purposes therein 
described. 

In witness, thereof, I have hereunto set my hand and affixed my official seal the day and year last written 
above. 

  

Notary Public in and for the [State/Province] of  

(seal)   
(Name printed) 

Residing at  

My commission expires  
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ATTACHMENT 1 TO BINDING PROPOSAL TRANSMITTAL LETTER 

CERTIFICATE OF AUTHORIZATION* 

I, ____________________, a resident of _____________________ in ______________________, DO 
HEREBY CERTIFY that I am the Clerk/Secretary of _________________________________, a 
corporation duly organized and existing under and by virtue of the laws of 
_________________________; that I have custody of the records of the corporation; and that as of the 
date of this certification, ___________________ holds the title of ___________________ of the 
corporation, and is authorized to execute and deliver in the name and on behalf of the corporation the 
Binding Proposal submitted by the corporation in response to the Request for Proposals for the Puerto 
Rico Electric Power Thermal Generation Facilities issued in final form by the Puerto Rico Public-Private 
Partnership Authority on November 10, 2020, as amended and supplemented; and all documents, letters, 
certificates and other instruments which have been executed by such officer on behalf of the corporation 
in connection therewith.  

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of the corporation 
this ____________________ day of __________, 20[•]. 

(Affix Seal Here) 

  
Clerk/Secretary 

* Note: Separate certifications shall be submitted if more than one corporate officer has executed 
documents as part of the Binding Proposal. Proponents shall make appropriate conforming modifications 
to this Certificate in the event that the signatory’s address is outside of the United States.
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Binding Proposal Form 1.2 
 

EXECUTIVE SUMMARY AND TABLE OF CONTENTS 

____________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.2 and 
(ii) meets the requirements described in Section 4.1.2 (Executive Summary) of the RFP. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on November 10, 2020 (as amended and supplemented, the “RFP”) or the final 
form of the Legacy Generation Assets Operation and Maintenance Agreement for (the “O&M 
Agreement”). If there is a term defined in both, and their definitions conflict, the definition in the O&M 
Agreement shall prevail. 

  
PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

              
Signature of Proponent’s     Date 
Authorized Official  
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CONFIRMATION OF ACCEPTANCE OF O&M AGREEMENT 

____________________ (“the Proponent”) hereby acknowledges and affirms the following: 

1. The Proponent’s Binding Proposal is based on the final form of the O&M Agreement and the 
information contained in the Data Room as of the date of the Submission Deadline. 

2. [The Proponent accepts and agrees to execute the final form of the O&M Agreement, save for the 
terms and conditions contemplated for the Proponent’s Binding Proposal described in Section 4.1.9 
(Operational and Financial Proposals) of the RFP, immaterial amendments to incorporate party 
names, details and execution mechanics] OR [The Proponent accepts and agrees to execute the final 
form of the O&M Agreement, save for the terms and conditions contemplated for the Proponent’s 
Binding Proposal described in Section 4.1.9 (Operational and Financial Proposals) of the RFP, 
immaterial amendments to incorporate party names, details and execution mechanics, and subject to 
further discussion on the following material comments: [Proponent to indicate only a limited number of 
material, substantive comments]].  

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on November 10, 2020 (as amended and supplemented, the “RFP”) or the final 
form of the Puerto Rico Legacy Generation Assets Operation and Maintenance Agreement (the “O&M 
Agreement”). If there is a term defined in both, and their definitions conflict, the definition in the O&M 
Agreement shall prevail. 

  
PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

              
Signature of Proponent’s     Date 
Authorized Official 
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Binding Proposal Form 1.4 
 

APPROACH TO MOBILIZATION 

Instructions to Proponent: Please fill in your responses in the "Response” column of the provided 
Excel file titled [10.25.2021 – P3 Legacy Generation – Addendum Responses]. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please state in the Response column "See attached file 
"Response 1.4-1(a)"" and attach/append it to this Binding Proposal Form.   

___________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.4, (ii) meets 
the requirements described in Section 4.1.4 (Approach to Mobilization) of the RFP and (iii) addresses the 
following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. General Mobilization Management 

a. Outline your proposed Mobilization plan to be incorporated into the O&M Agreement as 
Annex VI (Mobilization Plan). 

b. Provide a detailed description of the contemplated transition team in an organizational 
structure chart with reporting lines clearly delineated, including plans and timeline for 
mobilizing transition team members and details on the role to be played by each member 
of the team (including identification of subcontractors as applicable), including the 
number of transition team members and their general job description/classifications. 
Include details for central management as well as site-specific execution. 

c. Provide the anticipated scope of work from initial Mobilization through target Operations 
& Maintenance ("O&M") service commencement date. 

d. Propose detailed timeline and key milestones for each scope of work (as outlined in 1(c) 
above), including required resources and clear identification of steps to complete each 
scope of work, leading up to the Proponent's proposed target service commencement 
date. 

e. Submit a detailed budget to complete the Mobilization Plan, including associated man-
hours reflected in it. Please break down the budget into specific tasks and provide 
budgeted dollars and man-hours by task. 

f. Provide a detailed description of the Proponent's approach to the development of internal 
and external communication plans and management transition plan, including the 
Proponent's proposed approach to staffing and recruitment, Good Neighbor policies and 
programs, how to manage a predominantly Spanish-speaking workforce and an 
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operational interface predominantly in Spanish (i.e., manuals, procedures, computer, and 
data entry systems). 

g. List conditions necessary to begin operational services, including a list of items that must 
be completed to assume operational control 

h. Describe your approach to comply with required and periodic reporting obligations, 
including permitting, environmental, regulatory, operational, and contractual obligations. 

i. Provide a detailed description of the plan for coordinating the obtainment of 
Governmental Approvals required prior to the Service Commencement Date. 

j. Describe your plan for coordinating the identification, review, analysis and assumption of 
all relevant Legacy Generation contracts and agreements. 

k. Outline your plans for identification and analysis of operational/system gaps (assets, 
technology, processes, etc.) and your plans to develop detailed programs to address 
identified gaps, particularly in the context of the retirement schedules defined by the IRP. 

l. Develop and submit a detailed Handover Checklist that the Administrator will use to 
determine when the transition (i.e., the take-over of operations by the Operator) may 
occur that conforms with the responses in (b) through (e) above. 

2. Operational Takeover Milestones 

a. Develop and submit your plan of implementation for the operational take-over of the 
Legacy Generation Assets. 

b. Describe your process to review, assess and incorporate existing policies, procedures 
and plans for O&M Agreement execution while formulating your plans as required in 2(c) 
below. 

c. Provide your operational take-over plans that should include, but may not be limited to, 
the development and implementation of the following activities: 

i. Transition plan for service commencement of the O&M activities at each of the 
respective Legacy Generation Assets. 

ii. Emergency response / disaster recovery / business continuity plans. 

iii. Communications plan (internal and external). 

iv. Organizational and staffing plan, including recruitment (with specifics on plans for 
local workforce recruitment, Spanish-speaking resources) 

v. Asset management plan. 

vi. Vehicles and equipment management plan. 

vii. Workforce management and training plans. 
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viii. Environmental, Safety, Security and short-term Shared Services management 
plans. 

ix. Engineering and technical support plans. 

x. Materials management, inventory, and warehouse plans. 

xi. Quality management plan. 

xii. Temporary on-site office space, trailers, storage containers. 

d. Submit a detailed budget forecast for expected transition expenditures by scope of work, 
number of full-time equivalents, subcontractors, contractors, non-PR and US/non-US 
employees and any other costs. Also include a detailed description of key assumptions 
for the same. 

e. Provide a detailed description of the proposed approach and plans for the transition from 
Mobilization to commencement of O&M Services, as detailed in the Handover Checklist. 

3. Functional Takeover Milestones 

a. Submit your approach to evaluate and develop a gap analysis of existing Information 
Technology (IT) / Operational Technology (OT) systems and acceptance criteria 
considering the following areas: applications, infrastructure, business continuity, cyber 
security, IT and OT asset and materials management. 

b. Outline your approach to develop and execute your IT / OT transition plan and schedule. 

c. Provide a detailed description of approach to financial management, including the 
following areas: budgeting (including initial budgets and future annual budgets), reporting, 
establishing control processes, business processes, accounting system, financial 
forecasts, bank accounts, creating a delegation of authority matrix etc. 

d. Outline your approach to develop and execute your financial management transition plan 
and schedule. 

e. Provide your approach for procurement activities, including evaluating and potentially 
modifying existing procurement and subcontracting policies, procedures, and systems, 
and, assuming existing subcontracts.  Identify areas and timeframes for utilization of 
shared services. 

4. Staffing Approach and Milestone Timeline 

a. Submit your organizational chart outlining the general organizational structure proposed, 
and clearly identifying the Proponent's key personnel (if already identified) to be involved 
in various work streams related to the Mobilization Period (including a list of 
subcontractors, descriptions of activities each subcontractor will perform and a detailed 
description of the strategy for selecting and managing subcontractors). 

b. Provide a detailed description of the transition period leadership team, including the 
individual names (if already identified), background, prior experience, and qualifications 
of each proposed team member. 
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c. Provide the estimated number of employees and subcontractors expected to be part of 
the transition efforts, including detailed description of proposed team divisions and 
responsibilities. 

d. Provide a detailed description of the proposed team that is expected to review, develop 
and/or negotiate the terms and conditions, as applicable, of each of the following: 
Mobilization Period Milestones, Emergency Response Plan, Physical Security Plan, Data 
Security Plan etc. 

e. Provide a detailed description of the proposed approach to providing the Operator’s 
stated requirements for employment to be included in the O&M Agreement as Annex IX 
(Operator Employment Requirements). 

f. Proposed timeline and key milestones for drafting, revising, and finalizing the Operator 
Employment Requirements. 

g. Provide a detailed description of the Proponent's proposed approach to meet or 
otherwise develop each of the following Mobilization Period Milestones: 

h. Emergency Response Plan, including the assumptions, procedures and actions provided 
therein, the Proponent's views on why the proposed plan is suited for both Puerto Rico 
and federal requirements and a description of prior experience in developing similar 
emergency response or contingency plans. 

i. Physical Security Plan. 

ii. Data Security Plan. 

i. Provide proposed timeline and key milestones for drafting, revising, and finalizing 
(including obtaining the applicable regulatory approvals and coordinating subsequent 
implementation) each of the following items to be addressed during the Mobilization 
Period: Emergency Response Plan, Physical Security Plan, Data Security Plan, etc. 

5. Additional Relevant Details 

a. Proponent is invited to provide additional details viewed as relevant with respect to their 
Approach to Mobilization. 

b. Proponent must comply with the System Operation Principles and the Agreed Operating 
Procedures (each as defined in the O&M Agreement). 

 

[Signature page follows]
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PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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Binding Proposal Form 1.5 
 

APPROACH TO O&M SERVICES 

Instructions to Proponent: Please fill in your responses in the "Response” column of the provided 
Excel file titled [10.25.2021 – P3 Legacy Generation – Addendum Responses]. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please state in the Response column "See attached file 
"Response 1.5-1(a)"" and attach/append it to this Binding Proposal Form. 

____________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.5, (ii) meets 
the requirements described in Section 4.1.5 (Approach to O&M Services) of the RFP and (iii) addresses 
the following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. General Approach to O&M 

a. Provide a detailed description of your strategy and the proposed approach to plan for and 
execute the O&M Services for the Legacy Generation Assets (Annex VIII (Scope of 
Services) of the O&M Agreement) including, at minimum, the following: 

i. How you would approach O&M differently for peakers versus baseload facilities, 
if applicable. 

ii. How you would assess the baseline plant conditions and develop a plan for 
operational improvements. 

iii. Testing of operational and environmental activities and performance and 
recording and reporting such data as required. 

iv. Government, public and media relations. 

v. Union relations. 

vi. Human resources. 

vii. Information Technology (IT) / Operational Technology (OT). 

viii. Procurement (authorization, purchasing, receipt). 

ix. Financial management and accounting. 

x. Emergency response and disaster recovery. 
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xi. Inventory management, including spare parts strategy. 

xii. Asset management and maintenance programs. 

xiii. Safety and Security planning and management. 

xiv. Administration of contracts. 

xv. Environmental management and reporting. 

xvi. Regulatory and compliance requirements. 

xvii. Maintenance and outage planning for major equipment; (i.e., how will OEM 
recommendations be assessed, condition-based maintenance 
approaches, other/additional maintenance philosophies). 

xviii. Explain any specific predictive and/or condition-based maintenance approaches 
and programs you anticipate utilizing and how effectiveness will be measured. 

2. Organization and Community 

a. Provide an organizational structure (chart), including roles and responsibilities of each 
member of the organization, and subcontractors as applicable. 

b. Provide a detailed description of the experience and credentials of the Proponent's 
proposed management team. 

c. Provide an explanation for the choice of subcontractors and contractors, including the 
scope of work, location (i.e. PR-based or other) and rationale for selection (i.e., including 
subcontractor experience and skillsets). 

d. Explain specific programs and plans to drive goodwill and Good Neighbor policies to 
accomplish the following: 

i. Show commitment to the social welfare of the people and communities of Puerto 
Rico. 

ii. Perform community outreach to maintain a good relationship with local 
communities. 

iii. Demonstrate commitment to use of local resources and your approach to involve 
local Puerto Rican entities. 

e. Provide examples of previous or current engagements wherein you have accomplished 
successful assimilation into and with a local community (i.e., relating to the items 
described in 2(d) i, ii and iii) and how you will execute a similar approach in PR. 

f. Provide your approach and methodology for communicating with customers regarding 
operational updates such as outages (planned and unplanned), recovery times, potential 
disruptions, internal communications and change management. 
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3. O&M Operational Execution 

a. Provide a detailed explanation of how you would perform the following: 

i. Plan and conduct maintenance, routine inspections, operating tests, and 
budgeting for associated expenditures. Explain if any of these activities are 
expected to be subcontracted. 

ii. Identify and execute any required safety programs or corrective actions. 

iii. Perform scheduled, unscheduled, and emergency maintenance, repair, and 
replacement of equipment, including any balance of plant equipment. Explain if 
any of these activities are expected to be subcontracted. 

iv. Manage scheduled, unscheduled, and forced outages, and restore power. 
Explain if any of these activities are expected to be subcontracted. 

v. Coordinate emergency planning and storm restoration and recovery. Explain if 
any of these activities are expected to be subcontracted or contracted. 

vi. Develop and perform emergency drills and participate in emergency planning 
and drills led by the T&D Operator, as needed. 

vii. Review and evaluate current, and/or develop spare parts equipment lists (new or 
refurbished) for all major equipment. 

viii. Forecast, procure, store, and maintain the inventory of any necessary spare and 
consumable parts for the Legacy Generation Assets. 

ix. Inspect major equipment components (e.g., buckets, nozzles, diaphragms, 
valves, combustion) and evaluate for re-use, repair, replacement. 

x. Perform equipment repairs, when deemed the appropriate course of action and 
outline where these repairs will take place for all major (capital) types of 
equipment (i.e., on-site or at an authorized repair facility [explain if the facilities 
are expected to be the Proponent's, the OEMs’, or third-party facilities]). Include 
estimated repair cycle for all major equipment that is anticipated to be repaired. 

xi. Forecast, procure and manage the delivery, and conduct quality testing of fuel, 
including natural gas, diesel (number 2 fuel oil) and heavy fuel (number 6 fuel 
oil), including logistics, fuel sampling and storage tank management, as 
applicable, as an agent for PREPA. 

xii. Provide tank asset management plans, including assessment of bottoms and 
inspection compliance plans. 

xiii. Water management, including procurement, testing, disposal, and inspection, as 
required. 

xiv. Waste management, including chemicals, environmentally sensitive, hazardous 
and or dangerous materials requiring special handling. 
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xv. Approach, process, and basis to assess initial baseline site/unit availability 
(availability - %), to monitor and drive improvements. Explain anticipated 
analysis, decision making and prioritization and selection process for programs / 
activities to be implemented. 

xvi. Approach, process, and basis to assess initial baseline site/unit capacity (output 
in kW), to monitor and drive improvements. Explain anticipated analysis, decision 
making and prioritization and selection process for programs / activities to be 
implemented while considering the IRP retirement schedules. 

xvii. Approach, process, and basis to assess initial baseline site/unit efficiency (heat 
rate - BTU/kWh), to monitor and drive improvements. Explain anticipated 
analysis, decision making and prioritization and selection process for programs / 
activities to be implemented while considering the IRP retirement schedules. 

xviii. Approach and frequency report key performance indicators (“KPIs”) including on 
key fleet, site and equipment operating characteristics and metrics, such as: 
safety performance, availability, capacity / output, fuel consumption (including 
efficiency / heat rate), forced outages (including root cause, corrective action, 
duration and costs), planned outages (including schedule, planned and actual 
downtime), other critical performance and/execution results reflecting the quality 
and effectiveness of the O&M Agreement execution.  Please provide a sample 
monthly report. 

4. O&M Functional Activities 

a. Provide a detailed explanation of how you would perform the following: 

i. Establish and maintain a computerized maintenance management system for the 
Legacy Generation Assets. 

ii. Liaise with PREPA, the T&D Operator or any of their assignees or successors 
regarding dispatch and related T&D system matters and providing required 
information. 

iii. Interface with and provide reports to regulators including the Energy Bureau and 
with environmental compliance agencies such as the Environmental Protection 
Agency, the Occupational Safety and Health Administration and others, as may 
be required. 

iv. Establish an occupational health and safety culture and improvement program. 

v. Establish a quality assurance and/or quality management system program. 

vi. Manage, conduct, and track job training (including regulatory-based trainings, if 
applicable). 

vii. Prepare initial year and two (2)-year forecasts of budgets for generation costs, 
including fuel costs, and all operation and maintenance costs expected to be 
incurred to run, operate, and maintain the Legacy Generation Assets until 
decommissioned. 
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viii. Obtain and maintain licenses, permits, and consents, as necessary. 

5. Additional Relevant Details 

a. Proponent is invited to provide additional details viewed as relevant with respect to their 
Approach to O&M Services. 

 

[Signature page follows] 
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PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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Binding Proposal Form 1.6 
 

APPROACH TO DECOMMISSIONING 

Instructions to Proponent: Please fill in your responses in the "Response” column of the provided 
Excel file titled [10.25.2021 – P3 Legacy Generation – Addendum Responses]. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please state in the Response column "See attached file 
"Response 1.6-1(a)"" and attach/append it to this Binding Proposal Form. 

___________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.6, (ii) meets 
the requirements described in Section 4.1.6 (Approach to Decommissioning) of the RFP and (iii) 
addresses the following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. General Approach 

a. Outline your general approach and main scope of work for Decommissioning Services 
(Annex XIV - (Decommissioning Plan) of the O&M Agreement) for a site (e.g., equipment, 
materials, tanks, electrical, mechanical, removal of fluids, buildings, foundations, etc.).  

b. Outline plans and disposition process for: equipment, materials, tanks, buildings, 
foundations, other. 

c. Outline your process and decision factors to recommend the appropriate course of 
action, such as: demolition, removal, scrap, obsolescence, sale, storage, re-application or 
other use for major equipment. 

d. Explain your approach and methodology to ensure meeting all requirements for 
compliance, including permitting, regulatory, state/federal approvals and reporting. 

2. Scope and Estimated Costs 

a. Provide your approach for outlining expected scope of work, estimated duration(s) and 
associated costs (permits, planning, execution, remediation, etc.). 

b. Explain your evaluation and planning processes specifically for each category, scope, 
and costs: 

i. Above ground activities. 

ii. Below ground activities. 
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iii. Demolition, remediation, scrapping, transport, storage, other activities. 

iv. Specialty equipment needed and activities. 

3. Resource Planning 

a. Outline approach to resource planning including all parties involved, anticipated 
subcontractors (if any), showing all roles and responsibilities. 

b. Outline expected decommissioning team structure and key roles and team members by 
scope. 

4. Remediation/Waste Management 

a. Outline general and expected remediation activities and evaluations, contamination, 
environmental, testing, remediation, controls, final closure, other. 

b. Explain specific processes and activities for collection and testing of soil, water, building 
materials, equipment, including evaluation, analysis, remediation, and signoff. 

c. Address your plans and approach for coal ash, ash ponds, solid waste, landfills, etc. 
(where applicable). 

d. Explain the expected approach and processes for management and dispositioning of 
fuel, liquids, tanks, chemicals, hazardous materials, asbestos, PCB, other potentially 
dangerous, harmful, or contaminated items/materials. 

e. Describe the approach that would be taken if on island disposal is not an option. 

5. Plant Transfer or Repurposing 

a. Provide a description of your expected approach and support plans in the event of a plant 
transition (i.e., to assist with the transition of the plants to third parties) or for repurposing 
(e.g., synchronous condensers, etc.) to the extent that certain plants may be removed 
from the O&M Agreement, but not decommissioned. 

6. Site Property 

a. Explain the approach and expected conditions the site(s) will be left in/returned to; 
landfill, grading, land use restrictions (brownfield, greenfield). 

b. Explain your expectations for future site access and controls after decommissioning; 
access, restrictions, vehicular traffic, general foot-traffic, fencing, security, and monitoring 
practices. 

7. Site Closure & Handoff 

a. Explain the approach and expected activities for final site closure, handoff and 
demobilization of resources and equipment. 
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8. Communication & Engagement 

a. Outline your plans for public awareness, communication, and acceptance programs. 

b. Outline your plans for stakeholder, state, regulatory, environmental agencies awareness, 
communication, involvement, and approval. 

9. Additional Relevant Detailed 

a. Proponent is invited to provide additional details viewed as relevant with respect to their 
Approach to Decommissioning. 

 

 

 

 

[Signature page follows] 
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Binding Proposal Form 1.7 
 

APPROACH TO DEMOBILIZATION 

Instructions to Proponent: Please fill in your responses in the "Response” column of the provided 
Excel file titled [10.25.2021 – P3 Legacy Generation – Addendum Responses]. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please say in the Response column "See attached file 
"Response 1.7-1(a)"" and attach/append it to this Binding Proposal Form. 

___________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.7, (ii) meets 
the requirements described in Section 4.1.7 (Approach to Demobilization) of the RFP and (iii) addresses 
the following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. General Approach 

a. Outline your general approach and main scope of work for Demobilization Services 
(Annex XV (Demobilization Plan) of the O&M Agreement) for a site (e.g., equipment, 
materials, vehicles, personnel, security access etc.).  

b. Outline plans and strategy for: equipment, materials, vehicles, contracts, personnel 
(including subcontractors), site handover, other. 

c. Outline your process and decision factors to determine the appropriate course of action 
for: disassembly, removal, site cleanup of offices, buildings and other facilities, 
transportation / moves, transition of personnel, equipment and supplies not required or 
included in the contract from the site. 

d. Explain your approach and methodology to ensure meeting all requirements for 
compliance, including permitting, regulatory, state/federal approvals and reporting. 

e. Explain your strategy and approach to achieving final contract closeout and settlement of 
final invoices, claims etc. 

f. To the extent that the reason for Demobilization varies (e.g., handover, decommission, 
repurpose, contract expiration or termination, status quo) highlight any differences 
involved with your Approach to Demobilization. 
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2. Scope and Estimated Costs 

a. Provide outline of expected scope of work, estimated duration(s) and associated costs 
(permits, planning, execution, remediation, or removal, etc.). 

b. Explain your evaluation and planning processes specifically for each category, scope, 
and costs, where applicable: 

i. Equipment handover. 

ii. Relocation of equipment, vehicles, or other materials to another location. 

iii. Specialty equipment needed and associated activities. 

iv. Waste disposal, clearing and marking of fuel and chemicals storage and 
deposits, if any, on the site. 

v. Employee transition and knowledge transfer plan, including turnover of personnel 
information, HR activities, records and documentation, security access, site and 
equipment inspection and maintenance records, closeout reports etc., if 
applicable. 

vi. Debriefing and transitioning of employees and subcontractors. 

3. Resource Planning 

a. Outline resource requirements and all parties involved, anticipated subcontractors (if any) 
and ramp down period, showing all roles and responsibilities. 

b. Outline expected demobilization team structure and key roles and team members by 
scope, including post-handover transition support and training of personnel, if needed. 

4. Remediation/Waste Management 

a. Outline general and expected remediation / removal activities and evaluations; 
contamination, environmental, testing, controls, remediation / removal, final handover, or 
closure, as applicable. 

b. Explain the expected approach and processes for management and disposition of fuel, 
liquids, tanks, chemicals, hazardous materials, asbestos, PCB, other potentially 
dangerous, harmful, or contaminated items/materials, as applicable. 

c. Describe the approach that would be taken if on island disposal is not an option. 
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5. Site and Property 

a. Explain the approach and expected conditions the site(s) will be left in/returned to; 
landfill, grading, land use restrictions (brownfield, greenfield). 

b. Explain the plan, timing, and steps for return / transfer of property, equipment, vehicles 
and records and documentation (including operating procedures, inspection and 
maintenance reports, functional documentation, security access). 

6. Communications & Engagement 

a. Outline your plans for public awareness, communication, and acceptance programs, as 
required. 

b. Outline your plans for stakeholder, state, regulatory, environmental agencies awareness, 
communication, involvement, and approvals, as required. 

7. Additional Relevant Details 

a. Proponent is invited to provide additional details viewed as relevant with respect to their 
Approach to Demobilization. 

 

 

 

 

 

 

 

[Signature page follows] 
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PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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Binding Proposal Form 1.8 
 

OPERATOR RECRUITMENT AND STAFFING PLAN 

Instructions to Proponent: Please fill in your responses in the "Response” column of the provided 
Excel file titled [10.25.2021 – P3 Legacy Generation – Addendum Responses]. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please say in the Response column "See attached file 
"Response 1.8-1(a)"" and attach/append it to this Binding Proposal Form. 

___________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.8, (ii) meets 
the requirements described in Section 4.1.8 (Operator Recruitment and Staffing Plan) of the RFP and (iii) 
addresses the following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. General Approach 

a. Provide organizational chart outlining general organizational structure proposed and 
clearly identifying the Proponent's key personnel to be involved in the proposed structure 
(identifying their relevant qualifications and experience, and the identification of Spanish 
speakers). Highlight central versus site-specific structures, as well as functional roles as 
applicable. 

b. List and describe all portions of the work that are expected to be subcontracted, 
identifying categories that the Proponent expects to locally subcontract with PR 
resources. 

c. Provide a list of all subcontractors (if known), descriptions of activities each subcontractor 
will perform, rationale for selection of each subcontractor including experience, skillset, 
and location (PR-based or other) for the work activities being performed and a detailed 
description of the strategy for managing subcontractors. 

2. Recruitment and Staffing Plan 

a. Provide a detailed description of the proposed recruitment and staffing plans, including: 

i. Job classifications, descriptions (including documentation of responsibilities and 
duties), and necessary qualifications (i.e., education, training, certifications, skills, 
etc.). 

ii. Proponent's proposed approach to managing a predominantly Spanish-speaking 
workforce and managing inter-cultural interactions. 
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b. Provide your hiring plan to fill all personnel positions, including proposed strategies and 
timelines for outreach, recruitment, screening, enrollment, on-boarding, and training of 
personnel. Include a detailed schedule for initial recruitment and staffing and general 
approach on how you expect to meet the specific milestones in a timely fashion. 

c. Provide your estimated number (or %) of PREPA employees that you expect to employ 
and outline the general evaluation process and selection criteria regarding which 
employees will be retained. 

3. Employee Benefits, Relations and Union 

a. Provide a detailed description of the proposed employee pension and benefit plans, 
including transfer plans or credit, if any, of existing employees and their accrued benefits 
and seniority. 

b. Provide a detailed description of the proposed approach to the development of a labor 
relations plan, including: 

i. Existing work rules that the Proponent would propose be removed from collective 
bargaining arrangements currently in place. 

ii. Changes and/or amendments to existing collective bargaining arrangements. 

c. Provide a detailed description of the proposed approach to the development of employee 
retention program. 

d. Provide a detailed description of the proposed approach to the development of 
employment policies, procedures, and handbooks. 

e. Provide a detailed description of the proposed approach to reviewing employment 
applications, conducting interviews, and hiring staff. 

f. Provide a detailed description of how the Proponent would manage staffing and 
personnel during emergencies (i.e., Emergency Roles), including organization and 
communication strategies during the duration of an emergency. 

g. Provide a description of the roles and responsibilities of off-site staff, if any, that will 
support execution of the services and the scope of that assistance. 

4. Training Program 

a. Provide a detailed description of the Proponent's proposed approach to training and 
development of employees, including: 

i. The proposed curriculum of initial and ongoing training program for each major 
staff category, including the Proponent’s approach to identifying industry-
informed curriculums and how it would develop and update training curriculums. 

ii. A description of key training tools and deliverables (i.e., electronic platforms, 
delivery of manuals and materials to trainee). 

iii. Information on relevant health and safety training programs. 
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iv. Information on who will provide the training (include instructors, additional 
technical staff, and non-technical staff) and the number of hours of training per 
year. 

v. Information on how you will assess employees' comprehension and knowledge of 
information covered in required training programs. 

vi. Information on how you will record and track training completion, as well as 
monitoring and identification for when required training (initial and/or ongoing) is 
to be scheduled for employees. 

5. Communication Plan 

a. Please provide a detailed approach with respect to internal and external communications 
as it pertains to staffing and recruitment. 

6. Additional Relevant Details 

a. Proponent is invited to provide additional details viewed as relevant with respect to their 
Operator Recruitment and Staffing Plan. 

 

 

 

 

 

 

 

[Signature page follows] 
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PROPONENT 
Company Name 

  
Name of Proponent’s  
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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Binding Proposal Form 1.9 

OPERATIONAL AND FINANCIAL PROPOSAL 

Instructions to Proponent: Please fill in your responses in the form below. If there is an 
attachment, please reference it in the "Response" column by using the naming convention of the 
proposal form number, the question number and sub-question number. For example, if you must 
attach a file for Q1(a) of this form, please say in the Response column "See attached file 
"Response 1.9-1(a)"" and attach/append it to this Binding Proposal Form. 

___________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.8, (ii) meets 
the requirements described in Section 4.1.8 (Operator Recruitment and Staffing Plan) of the RFP and (iii) 
addresses the following topics, at a minimum. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [•], 2020 (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

1. Operational Proposal 

a. The proposed Target Service Commencement Date (as defined in Section 1.1 of the 
O&M Agreement). 

b. The proposed weekly amount of Delay Liquidated Damages (as defined in Section 4.8(a) 
of the O&M Agreement) and related cap. 

c. The proposed initial funding amount for the Reserve Account (as defined in Section 7.2 of 
the O&M Agreement). 

d. The proposed amount of Operator liability cap and Owner's liability cap. 

e. The proposed maximum amount of the Operator Guarantee. 

2. Financial Proposal 

a. The proposed O&M Fixed Fee schedule for Contract Years 1-10 (as defined in Section 
1(a) of Annex II of the O&M Agreement). 

Contract Year Fixed Fee 

1 $[•] 

2 $[•] 
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3 $[•] 

4 $[•] 

5 $[•] 

6 $[•] 

7 $[•] 

8 $[•] 

9 $[•] 

10 $[•] 

 

b. The proposed Demobilization Service Fee (as defined in Section 17.3(b) of the O&M 
Agreement). 

c. The proposed percentage to be applied to O&M Fixed Fee Adjustment to calculate the 
Decommissioning Service Fee (as defined in Section II(a) of Annex II in the O&M 
Agreement). 

d. The proposed Mobilization Service fee including: (a) hourly fully allocated cost rate for 
each category of Operator employee or Affiliate personnel, (b) the percentage of the 
product of hourly rates and hours worked during mobilization the Proponent intends to 
pass through to the Mobilization Service fee, (c) subcontractor categories and expected 
costs, and (d) amount of reserve in Mobilization Service fee. 

Employee 
Category 

Fully Allocated 
Hourly Rate 

Expected Hours % of Fully 
Allocated Fees 

[Employee 
Category] 

$[•] per hour 
  

 $[•] per hour   

 $[•] per hour   

 $[•] per hour   

 $[•] per hour   

 

e. The proposed Operator Termination Fee (as defined in Section 14.6 of the O&M 
Agreement). 
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f. The proposed Owner Termination Fee (as defined in Section 14.6 of the O&M 
Agreement). 

g. Please provide the proposed annual percentage of actual cost savings to accrue to the 
Operator at each level of Operating Budget cost savings; 95% to 99%, 90% to 95%, 85% 
to 90%, and less than 85% and the proposed maximum annual O&M Incentive Payment 
payable to the Operator under the Operation Cost Efficiency category. (as defined in 
Section III.B.1 of Annex II of the O&M Agreement) 

Level Incentive Payment 

95% to 99%  [•]% 

90% to 95% [•]% 

85% to 90% [•]% 

Less than 85% [•]% 

Maximum $[•] 

 

h. The proposed annual incentive payment(s) for baseload Equivalent Availability Factor 
performance at each tranche; greater than 80%, 77.5% to 80%, and 75% to 77.5%.  The 
proposed penalty for baseload Equivalent Availability Factor below 75%. (as defined in 
Section III.B.2 of Annex II of the O&M Agreement) 

Level Incentive Payment 

Greater than 80% $[•] 

77.5% to 80% $[•] 

75% to 77.5% $[•] 

  

Level Penalty 

Below 75% $[•] 

 

i. The proposed annual incentive payment(s) for peaking units Equivalent Availability 
Factor performance at each tranche; greater than 80%, 77.5% to 80%, and 75% to 
77.5%.  The proposed penalty for peaking units Equivalent Availability Factor below 75%.   

Level Incentive Payment 



 

   Form 1.9  
Page 78  

 
 
 

Greater than 80% $[•] 

77.5% to 80% $[•] 

75% to 77.5% $[•] 

  

Level Penalty 

Below 75% $[•] 

 

In addition, provide the proposed maximum annual incentive payment for Equivalent 
Availability, to include the maximum annual payments incorporated in Section 2(h) and 
Section 2(i) of this Binding Proposal Form 1.9. 

j. The proposed annual incentive payment(s) for Lost Time Incidents performance at each 
tranche; less than 3, and between 3 and 5.  The proposed penalty more than 5 Lost Time 
Incidents. (as defined in Section III.B.3 of Annex II of the O&M Agreement) 

Level Incentive Payment 

Less than 3 $[•] 

3 to 5 $[•] 

  

Level Penalty 

More than 5 $[•] 

 

k. Please provide the proposed annual incentive payment(s) for Recordable Injury & Illness 
performance at each tranche; zero, and between 1 and 3; the proposed penalty more 
than 3 Recordable Injury & Illness and the proposed maximum annual incentive payment 
and penalty associated with the Safety Compliance category. (as defined in Section 
III.B.3 of Annex II of the O&M Agreement) 

Level Incentive Payment 

Zero $[•] 

1 to 3 $[•] 
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Level Penalty 

More than 3 $[•] 

 

l. Please provide; the proposed annual incentive payment for zero Environmental violations 
or notice of violations; the proposed penalty for each Environmental violation or notice of 
violation and, the proposed maximum annual aggregate incentive payment and proposed 
maximum aggregate penalty for Environmental Compliance. (as defined in Section III.B.4 
of Annex II of the O&M Agreement) 

Proposed Incentive Payment for zero violations $[•] 

Proposed Penalty for each violation $[•] 

Proposed maximum aggregate Incentive Payment $[•] 

Proposed maximum aggregate Penalty $[•] 

 

m. The proposed percentage of actual cost savings to accrue to the Operator at each 
tranche of Decommissioning Budget cost savings; 95% to 99%, 90% to 95%, 85% to 
90%, and less than 85%.  In addition, please provide the proposed maximum O&M 
Incentive Payment payable to the Operator under the Decommissioning Cost Efficiency 
category. (as defined in Section III.C.1 of Annex II of the O&M Agreement) 

Level 
Incentive Percent 

Payment 

95% to 99% [•]% 

90% to 95% [•]% 

85% to 90% [•]% 

Less than 85% [•]% 

Maximum $[•] 

 

n. The maximum incentive payments payable under the aggregate of the above Sections 
2(g), 2(h), 2(i), 2(j), 2(k), and 2(l) of this Binding Proposal Form 1.9 (the “Incentive 
Payments Cap”). 

o. The proposed percentage penalty of Decommissioning Fixed Fee for each week of delay 
of the Decommissioning Completion Date. (as defined in Section III.C.1 of Annex II of the 
O&M Agreement) 
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p. The proposed amount of Operator Guarantee the Proponent is willing to provide. (as 
defined in Section 1.1 of the O&M Agreement) 

[Signature page follows] 
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PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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Binding Proposal Form 1.10 

BID SECURITY; OTHER REQUIRED FORMS AND CERTIFICATIONS 

____________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for Binding Proposal Form 1.10, (ii) meets 
the requirements described in Section 4.1.10 (Bid Security; Other Required Forms and Certifications) of 
the RFP and (iii) includes the following: 

3. [ANNEX CERTIFICATIONS].  

4. The form included as Attachment 1 (Letter of Credit Requirement) to this Binding Proposal 
Form 1.10. 

By submitting this form, the Proponent hereby acknowledges, accepts, and agrees to the terms and 
conditions regarding the Bid Security as described in Section 4.1.10 (Bid Security; Other Required Forms 
and Certifications) of the RFP. 

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on [DATE] (as amended, the “RFP”) or the final form of the Puerto Rico Legacy 
Generation Assets Operation and Maintenance Agreement (the “O&M Agreement”). If there is a term 
defined in both, and their definitions conflict, the definition in the O&M Agreement shall prevail. 

  
PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

    
Signature of Proponent’s   Date 
Authorized Official 
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ATTACHMENT 1 TO BID SECURITY, OTHER REQUIRED FORMS AND CERTIFICATIONS 

LETTER OF CREDIT REQUIREMENT 

(To be typed on Financial Institution’s Letterhead) 

FORM OF LETTER OF CREDIT 

ISSUER:  [•] [Must be Member of the New York Clearing House 
Association]  

PLACE FOR PRESENTATION OF DRAFT IN 
PROGRESS:  

[Name and Address of Bank/Branch—MUST be NEW 
YORK, NEW YORK Bank/Branch or SAN JUAN, 
PUERTO RICO Bank/Branch]  

APPLICANT:  [•] 

BENEFICIARY:  PUERTO RICO PUBLIC-PRIVATE PARTNERSHIPS 
AUTHORITY 
 

LETTER OF CREDIT NUMBER:  [•]  

PLACE AND DATE OF ISSUE:  [•]  

AMOUNT:  [•]  

EXPIRATION DATE:  [•]  

 
Issuer hereby issues this Irrevocable Standby Letter of Credit (this “Letter of Credit”) in favor of 
Beneficiary in the amount of [words] United States Dollars (US$[numbers]) (the “Stated Amount”). Funds 
under this Letter of Credit are available to Beneficiary upon Beneficiary’s presentation to Issuer of one or 
more sight drafts drawn on Issuer for a sum or sums in an aggregate amount not exceeding the Stated 
Amount. Any sight draft under this Letter of Credit shall identify this Letter of Credit by the name of Issuer 
and the Letter of Credit number, amount and place and date of issue. Such sight draft shall be signed by 
[an officer of Beneficiary] or his designee and shall contain a statement that Beneficiary is entitled to 
make such draw or shall be accompanied by a signed statement of [an officer of Beneficiary] to the same 
effect. 

This Letter of Credit shall be honored by Issuer if presented at [NEW YORK, NEW YORK Bank/Branch or 
SAN JUAN, PUERTO RICO Bank/Branch—Name & Address] on or before [•] (the “Expiration Date”). 
The obligations of Issuer hereunder are primary obligations to Beneficiary and shall not be affected by the 
performance or non-performance by [Name of Applicant] under any agreement with Beneficiary or by any 
bankruptcy, insolvency or other similar proceeding initiated by or against [Name of Applicant]. [Name of 
Applicant] is not the beneficiary under this Letter of Credit and possesses no interest whatsoever in 
proceeds of any draw hereon. This Letter of Credit shall terminate on the earlier of (i) the close of 
business on the Expiration Date and (ii) the date on which Issuer has honored one or more draws in the 
full amount of the Stated Amount. This Letter of Credit may not be transferred by Beneficiary to any other 
person. Drawings by facsimile-to-facsimile number [•] are acceptable (each such drawing, a “Fax 
Drawing”), provided, however, that a Fax Drawing will not be effectively presented until Beneficiary 
confirms, by telephone, Issuer’s receipt of such Fax Drawing by calling Issuer at telephone number [•]. 
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Issuer will acknowledge Beneficiary’s presentment by electronic mail to the electronic mail address 
provided to Issuer in the Fax Drawing. 

This Letter of Credit shall expire at 5:00 p.m. AST on the Expiration Date, subject to automatic extension 
as hereinafter provided. Notwithstanding anything to the contrary contained herein, it shall be a condition 
to this Letter of Credit that it shall be deemed automatically extended, without amendment, for successive 
periods of one (1) year each from its current or any future expiration dates, but in any event not beyond 
[insert date] which shall be the final expiration date of this Letter of Credit, unless, at least sixty (60) days 
prior to the then current expiration date of this Letter of Credit, Beneficiary notifies [Name of Applicant] in 
writing by certified mail, return receipt requested, at the address provided above (or at such other address 
as [Name of Applicant] may specify by written notice to Beneficiary), that this Letter of Credit will not be 
extended beyond the current expiration date hereof; provided that Issuer’s obligation to make any 
payment hereunder in respect of a drawing request made prior to the expiry hereof shall continue until 
payment is made. 

To the extent not inconsistent with the express provisions hereof, this Letter of Credit is subject to the 
rules of the International Standby Practices ISP98 (“ISP98”), as interpreted under the laws of the State of 
New York, and shall, as to matters not governed by the ISP98, be governed, and construed in 
accordance with the laws of the State of New York, without regard to principles of conflicts of law.4 

With respect to any suit, action or proceedings relating to this Letter of Credit (“Proceedings”), Issuer 
irrevocably: (i) submits to the exclusive jurisdiction of the United States District Court for the Southern 
District of New York and (ii) waives any objection which it may have at any time to the laying of venue of 
any Proceedings brought in such court, waives any claim that such Proceedings have been brought in an 
inconvenient forum and further waives the right to object, with respect to such Proceedings, that such 
court does not have any jurisdiction over Issuer.5 

 

 

 

 

[Signature page follows] 

 
4 NOTE TO PROPONENTS: If the Proponent sources this Letter of Credit from a bank incorporated in the Commonwealth of Puerto Rico, then the 
Proponent may replace this paragraph with the following: “To the extent not inconsistent with the express provisions hereof, (i) this Letter of Credit is 
subject to the rules of the International Standby Practices ISP98 (“ISP98”), as interpreted under the laws of the Commonwealth of Puerto Rico and (ii) 
as to matters not governed by the ISP98, this Letter of Credit shall be governed and construed in accordance with the laws of the Commonwealth of 
Puerto Rico, without regard to principles of conflicts of law.” 
5 NOTE TO PROPONENTS: If the Proponent has elected pursuant to the immediately preceding footnote to include in this Letter of Credit the 
language set forth therein, then this paragraph shall be replaced by the following: “Issuer irrevocably: (i) submits to the exclusive jurisdiction of the 
Commonwealth Court of First Instance, San Juan Part, in the Commonwealth of Puerto Rico; and (ii) waives any objection which Issuer may have at 
any time to the laying of venue of any Proceedings brought in any such court, waives any claim that such Proceedings have been brought in an 
inconvenient forum and further waives the right to object, with respect to such Proceedings, that such court does not have any jurisdiction over Issuer.” 
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ISSUER 
Company Name 

  
Name of Issuer’s 
Authorized Official 

  
Title 

    
Signature of Issuer’s  Date 
Authorized Official 
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Binding Proposal Form 1.11 

 

OTHER REQUIRED FORMS AND CERTIFICATIONS 

____________________ (the “Proponent”) hereby acknowledges and affirms that the attached 
documentation (i) constitutes its full and complete submission for BINDING PROPOSAL FORM 1.11, (ii) 
meets the requirements described in Section 4.1.11 (Other Required Forms and Certifications) of the RFP 
and (iii) includes the following: 

1. The certifications included in Annex A (Form of Proponent and Team Member Certification) of the 
RFP, for each Proponent and Team Member.  

Capitalized terms not defined herein shall have the meaning set forth in the Request for Proposals for 
Puerto Rico Electric Power Thermal Generation Facilities issued by the Puerto Rico Public-Private 
Partnerships Authority on November 10, 2020 (as amended and supplemented, the “RFP”) or the final 
form of the Puerto Rico Legacy Generation Assets Operation and Maintenance Agreement (the “O&M 
Agreement”). If there is a term defined in both, and their definitions conflict, the definition in the O&M 
Agreement shall prevail. 

  
PROPONENT 
Company Name 

  
Name of Proponent’s 
Authorized Official 

  
Title 

              
Signature of Proponent’s     Date 
Authorized Official 

 


